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U.S. SMALL BUSINESS ADMINISTRATION
ATTN: DIANA DRAKE

SEATTLE DISTRICT OFFICE

2401 4™ AVENUE, SUITE 450

SEATTLE, WA 98121-3412

A-1  Notice to Offerors SBA Ref. No: 7700-07-702399

Solicitation, Offer & Award, Contract Clauses, Provisions,
Minimum Wage Schedule, Special Contract Requirements, and Plans

This solicitation cites
Standard Specifications for Construction of Roads and Bridges
on Federal Highway Projects, FP-03 — U. S. Customary Units

ISSUING OFFICE:

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
610 EAST FIFTH STREET
VANCOUVER, WA 98661-3801
Phone: (360) 619-7520 — FAX: (360) 619-7932

Web site: www.wfl.fhwa.dot.qov/edi/
e-mail: contracts@mail.wfl.fhwa.dot.gov




PROJECT NUMBER

PROJECT NAME

LOCATION

COUNTY

STATE

LENGTH

FIXED COMPLETION DATE

WA FS ERFO 2007(1)-20(18)

COAL LAKE ROAD AND MALLARDY CREEK BRIDGE
EMERGENCY REPAIRS

MT. BAKER — SNOQUALMIE NATIONAL FOREST
43 MILES EAST OF EVERETT, WA

SNOHOMISH COUNTY

WASHINGTON

.05 MILES

See FAR Clause 52.211-10
(clauses begin on page C-1)



Offer Submittal Checklist

Before submitting your offer, please review the following:

Done?

Is this in
the
envelope?

Bid Envelope

Did | correctly address the envelope? (See page A-3, blocks 7 & 8)

Does the lower left corner of the envelope include the Solicitation Number and
the project name/number?

Pages A-3 & A-4 (SF 1442, Solicitation Offer & Award)

Did | include our firm name and address in block 14?

Did I include our firm’s phone number in block 157

Did I include our firm’s remittance address in block 16?
(Use when different than block 14)

Did | include my DUNS number?

Did I include the number & date of all amendments in block 19?

Did the appropriate official sign/date in block 20A, 20B & 20C?

Lump Sum Bid Price (see page A-4)

Did I include the Total Lump Sum price in block 177

Bid Bond (Standard Form 24)
Bids received without a valid bid bond will be rejected.

Did | complete my bid bond correctly?

Did | attach the Power of Attorney to the bid bond?

Authority to Sign

Did I include a completed form for each person signing the SF1442 and Bid
Bond?

Representations & Certifications & other fill-ins

Did I include the completed B-pages (beginning on B-1)?

Did I include the completed clause 1252.228-73 Notification of Miller Act
Payment Bond Protection (clauses begin on page C-1)?

Online Representations & Certifications Application (ORCA) http://orca.bpn.gov

Do we have up-to-date data in ORCA ?

Central Contractor Registration (CCR) http://www.ccr.gov

Did | ensure our firm is currently registered in CCR?

Vets100 Reporting http://vets.dol.gov/vets100/

Did I ensure our firm has completed this annual report?

NOTE: The Contractor is fully responsible to verify that all data is correct each time a
offer package is submitted. Failure to properly input and/or update your data may

cause the offer to be rejected.

Offer Submittal Checklist

WA FS ERFO 2007(1)-20(18), Coa Lake Road and Mallardy Creek Bridge Emergency Repairs




Offer Submittal Checklist

Driving Directions to our Vancouver Washington Office:

See our web page at http://www.wfl.fhwa.dot.gov/about/directions.htm

Offer Submittal Checklist
WA FS ERFO 2007(1)-20(18), Coa Lake Road and Mallardy Creek Bridge Emergency Repairs



INSTRUCTIONS: When the offeror/principal is a corporation, include this
certification with your offer/bid.

Corporate Certificate

I, (name), certify that I am the

(title), of the corporation named as

the Offeror/Principal herein;

that (name), who signed this

offer and/or bid bond on behalf of (company hame) is

(title) of this corporation;

that the offer was duly signed for and on behalf of said corporation by authority and

scope of its governing body, and within the scope of its corporate powers.

(signature) Affix Corporate Seal

(title)

Authority to Sign
WA FS ERFO 2007(1)-20(18), Coad Lake Road and Mallardy Creek Bridge Emergency Repairs



INSTRUCTIONS: When the offeror/principal is a limited liability company, include
this certfification with your offer/bid.

Limited Liability Certificate

I, (name), certify that I am the

(title), of the limited liability company

named as the Offeror/Principal herein;

that (name), who signed this

offer and/or bid bond on behalf of (company hame) is

(title) of this company;

that the offer was duly signed for and on behalf of said company by authority and

scope of its governing body, and within the scope of its powers.

(signature) Affix Company Seal
(as applicable)

(title)

Authority to Sign
WA FS ERFO 2007(1)-20(18), Coad Lake Road and Mallardy Creek Bridge Emergency Repairs



INSTRUCTIONS: When the offeror/principal is a partnership, include this
certification with your offer/bid.

Authority to Bind Partnership

This certifies that the names and signatures of all partners are listed below, and that
the person signing the proposal has the authority to actually bind the partnership
pursuant to its partnership agreement. Each of the partners individually has full
authority to enter into and execute contractual instruments on behalf of said

partnership, except as follows:

(State “None” or describe limitations, if any)

This authority shall remain in full force and effect until such time as the revocation of
authority by any cause whatsoever has been furnished in writing to and acknowledge

by the Contracting Officer.

(Include names and signatures of all partners)

Authority to Sign
WA FS ERFO 2007(1)-20(18), Coad Lake Road and Mallardy Creek Bridge Emergency Repairs



INSTRUCTIONS: When the offeror/principal is a joint venture, include this
certification with your offer/bid.

Authority to Bind Joint Venture

This certifies that the person signing the proposal has the authority to actually bind the
joint venture pursuant to its joint venture agreement, and that each of the named
persons listed below individually has full authority to enter into and execute contractual

instruments on behalf of said joint venture, except as follows:

(State “None” or describe limitations, if any)

This authority shall remain in full force and effect until such time as the revocation of
authority by any cause whatsoever has been furnished in writing to and acknowledge

by the Contracting Officer.

(Include names and signatures of all applicable individuals)

Authority to Sign
WA FS ERFO 2007(1)-20(18), Coad Lake Road and Mallardy Creek Bridge Emergency Repairs



INSTRUCTIONS: When the offeror/principal is a sole proprietorship, the signature
on the offer/bid and on the bonds must be as follows:

Sole Proprietorship Requirement

An Offeror/Principal that is a sole proprietorship must submit an offer/bid and a bond
signed by the sole proprietor, or by one duly authorized to sign for the sole proprietor.
If the signature is by someone other than the sole proprietor, a copy of the power of
attorney authorizing the individual to sign must be provided with the offer/bid.

Authority to Sign
WA FS ERFO 2007(1)-20(18), Coad Lake Road and Mallardy Creek Bridge Emergency Repairs



DATE BO-ND EXECUTED (Must not be later than bid
BID BOND opening date) OMB NO.: 9000-0045

(See instruction on reverse)

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington, DC
20405.

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X " one)
D INDIVIDUAL D PARTNERSHIP
D JOINT VENTURE D CORPORATION

STATE OF INCORPORATION

SURETY/(IES) (Name and business address)

PENAL SUM OF BOND I BID IDENTIFICATION
PERCENT AMOUNT NOT TO EXCEED IBID DATE INVITATION NO.
OF BID
PRICE MILLION(S) THOUSAND(S) HUNDRED(S) CENTS DTFH70-08-R-00024
FOR (Construction, | COAL LAKE ROAD AND MALLARDY CREEK BRIDGE
Supplies,or Services)| gMERGENCY REPATIRS
OBLIGATION:

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the
purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the
Principal, for the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS:
The Principal has submitted the bid identified above.
THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the
bid as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure
to execute such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the
amount of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government. Notice to the surety(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions
aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAME®S) & |- 2. 3 Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETYI(IES)
NAME & STATE OF INC. LIABILITY LIMIT ($)
<« | ADDRESS
> 1. 2.
B [SIGNATURE(S) Corporate
[~ Seal
a NAME(S) & |1. 2.
TITLE(S)
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (REv. 10-98)

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)



NAME & STATE OF INC. LIABILITY LIMIT (3)
co| ADDRESS
- 1 2.
. [SIGNATURE(S) Corporate
[~ Seal
72| NAMES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
¢ | ADDRESS
> 1 2.
o [SIGNATURE(S) Corporate
[~ Seal
7 | NAMES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
ol ADDRESs
z 1 2.
. [SIGNATURE(S) Corporate
[~ Seal
7 | NAMES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
w!| ADDRESS
- 1 2.
o [SIGNATURE(S) Corporate
oc Seal
2 | NAVES) & [1. 2,
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
w | ADDRESS
>
1 2. roor
I |SIGNATURE(S) Corporate
oc Seal
2 | NAVES) & [1. 2,
TITLE(S)
(Typed)
NAVE & STATE OF INC. TIABILITY LIMIT (3)
| ADDRESS
- ! 2. 1 Iz
o [SIGNATURE(S) Corporate
[~ Seal
7 | NAMES) & [1. 2.
TITLE(S)
(Typed)

INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form. An authorized
person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation (e.g.,
(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein. where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)." In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond. The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word "Corporate Seal”;
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. Inits application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."

STANDARD FORM 24 (Rev. 10-98) BACK
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03USC04/04/08

NOTICE TO OFFEROR

I. Project Location.

The project work is located approximately 20 miles east of Granite Falls, in Snohomish County,
Washington.

Signs have not been erected to identify the project limits. No Government personnel will be
available for show-me tours.

I1. Pre-proposal Information.

TECHNICAL QUESTIONS REGARDING PROPOSED WORK FOR THIS
PROJECT WILL NOT BE ACCEPTED AFTER THE CLOSE-OF-BUSINESS ON
JULY 25, 2008.

Questions can be submitted and answers viewed by going to project information at
http://www.wfl.fha.dot.gov/edi/current.htm

This solicitation includes electronic plan sheets. Plan sheets can be found at
http://www.wfl.fhwa.dot.gov/edi/plans/coalcreek/ and viewed by individual sections, downloaded by
individual sections, or the entire plan set downloaded in a zip file. A paper copy of the plan sheets is
available by submitting the form included in this solicitation.

Requests for technical information (Plan and Division 100 — 700 Specification questions only) about
this project will only be accepted in writing (see Block 9 on page A-5).

REPS & CERTS. Submit or update Representations and Certifications online at http://orca.bpn.gov
before bid submittal. For more details go to FAR Provision 52.204-8 Annual Representations and
Certifications (see page B-2). If you have previously registered on-line and the NAICS code for this
solicitation is different than the code listed in your online file, please note the amended changes on
the lines provided in FAR 52.204-8.

Particular attention should be paid to Standard Form 1442, Solicitation, Offer and Award, to assure
that Blocks 14, 15, 16, 19, 20A, and 20C are completed correctly. Sign Block 20B according to the
instructions in Subsection 102.02. You must submit a completed ‘Authority to Sign” document. You
must also complete the representations and certifications contained in the Contract Provisions
beginning on page B-1. Failure to furnish or complete any of the above may result in your bid being
considered nonresponsive and being rejected.

Facsimile bids are not authorized for this solicitation. Bids may be modified or withdrawn by
facsimile, if such notice is received by the time specified for receipt of bids. The Government will
not be responsible for any failure attributable to the transmission or receipt of facsimile data. See
FAR Provision 52.214-5, Submission of Bids. FAX 360.619.7932.

Notice to Offeror
Project: WA FS ERFO 2007(1)-20(18), Coal Lake Road and Mallardy Creek Bridge Emergency
Repairs
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Facsimile offers are not authorized for this solicitation.

Notice of CCR Registration. You must register in the Central Contract Registration (CCR) prior to
award of this contact. Failure to register prior to contract award will require award to be offered to
the next successful registered Offeror. See FAR Subpart 4.1103(c). Register online at www.ccr.gov
or call toll free: 888.227.2423.

THIS IS A LUMP SUM JOB. INSERT YOUR PROPOSED TOTAL PRICE FOR
THE PROJECT IN BLOCK 17, PAGE A-4 OF THIS SOLICITATION

I11. Post Award Information.
Insurance requirements are set forth in Subsection 107.05.

Contractor Performance Evaluations. FHWA is now posting evaluations in the National Institutes of
Health’s Contractor Performance System (CPS) for completed projects. Register at
https://cps.nih.gov/infopage.asp (Click on "CPS Info" tab, then click on "Contractor Information"
button) to view and comment on evaluations. System registration is only required once. Review the
evaluation and submit comments within 30 days of notification. Reviewing the evaluation and
submitting comments is limited to one entry. If unable to register, call 360.619.7520 for assistance
or a copy of the evaluation. You can also access the Contractor User Manual from this web link.

IV. Specifications and Permits.

This solicitation and subsequent contract are governed by the Federal Acquisition Regulation (FAR),
agency supplemental regulations, and the Standard Specifications for Construction of Roads and
Bridges on Federal Highway Projects, FP-03 U.S. Customary Units. Obtain paper copies of the FP-
03 by calling 360.619.7520, e-mailing at plans_spec@fhwa.dot.gov, or writing Federal Highway
Administration, 610 East Fifth Street, Vancouver, WA 98661. Attention: Specification Engineer.
An electronic version may be found at

http://www.wfl.fha.dot.gov/design/specs/fp03.htm.

Design data applicable to this project is listed in FAR Clause 52.236-4, Physical Data.

Materials sources, water sources and waste sites have not been identified for this project. Secure all
permits and clearances for Contractor-located sites and sources. See Subsection 105.02(b) and
107.10.

Notice to Offeror
Project: WA FS ERFO 2007(1)-20(18), Coal Lake Road and Mallardy Creek Bridge Emergency
Repairs
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SOLICITATION, OFFER, AND 1. Solicitation No. 2. Type of Solicitation | 3. Date Issued Page
AWARD DTFH70-08-R-00024 Sealed Bid (IFB) 07/01/08 A-3
(Construction, Alteration, or Repair) X | Negotiated (RFP)

IMPORTANT — The “offer” section on the reverse must be fully completed by offeror.

4. Contract No. 5. Requisition/Purchase Request No. 6. Project No.
WA FS ERFO 2007(1)-20(18)
N/A Coal Lake Rd & Mallardy Creek
Bridge Emergency Repairs
7. Issued By Code: N/A 8. Address Offer to Code: N/A
U.S. Department of Transportation Attn: Contracts Section

Federal Highway Administration
610 East Fifth Street
Vancouver WA 98661-3801

A. Name B. Telephone No. (Include area code) (No Collect Calls)
9. For Information Call: See page A-5. 360.619.7520

SOLICITATION

NOTE: In sealed bid solicitation “offer” and “offeror” mean “bid” and “bidder”

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS: (Title, Identifying No., Date)

This solicitation is designated WA FS ERFO 2007(1)-20(18), Coal Lake Rd and Mallardy Creek Bridge Emergency Repairs, Mt.
Baker-Snoqualmie National Forest, Snohomish County, Washington.

IN STRICT ACCORDANCE WITH:

Federal Acquisition Regulations (FAR) and Transportation Acquisition Regulations (TAR) - page C-1

General Wage Decision - page D-1

Special Contract Requirements - page E-1

Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03 — U.S. Customary Units

11. The Contractor shall begin performance within __ 10 calendar days and complete it within * calendar days after receiving the

I:I award, notice to proceed. This performance period is mandatory I:I negotiable. (See_*see page A-5 )

12A. The Contractor must furnish any required performance and payment bonds? 12B. Calendar Days
(If “YES”, indicate within how many calendar days after award in item 12B.)

Yes I:I No 10

13. Additional Solicitation Requirements:

A. Sealed offers in original and _Q _ copies to perform the work required are due at the place specified in Item 8 by 2:00 PM local time
07/31/08 . Ifthis is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked
to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is I:l Is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 Standard Form 1442 (REV. 4-85)
Prescribed by GSA FAR (48 CFR) 53.236-1 (e)
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OFFER (Must be fully completed by offeror)

14. Name and Address of Offeror (Include ZIP Code)

15. Telephone No. (Include are code)

16. Remittance Address (Include on it different than Item 14)

DUNS number:

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this is accepted by the
Government in writing within _60 calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement stated in Item 13D.

Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendment to the solicitation - give number and date of each)

AMENDMENT
No.

DATE

20A NAME, TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or Print)

20B. SIGNATURE 20c. OFFER DATE

AWARD (to be completed by Government)

21. ITEM(S) ACCEPTED

22. Amount

23. Accounting and Appropriation Data

Item
See
Page A-5

24. Submit Invoices to Address shown in
(4 copies unless otherwise specified)

25. Other Than full and open competition pursuant to

’_| 10 U.S.C. 2304(c) ( ) ’_| 41 U.S.C 253 (c) ( )

26. Administered by

Federal Highway Administration

Western Federal Lands Highway Division
610 East Fifth Street

Vancouver WA 98661-3801

Payment will be made by

Finance Section

Western Federal Lands Highway Division
610 East Fifth Street

Vancouver WA 98661-3801

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office) Contractor agrees to
furnish and deliver all items or perform all work requirements
identified on this form and any continuation sheets for the
consideration stated in this contract. The rights and obligations of
the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and(c) the clauses, representations,
certifications, and specifications incorporated by reference in or
attached to this contract.

29. AWARD (Contractor is not required to sign this document.) Your offer on this
solicitation, is hereby accepted as to the items listed. This award
consummates the contract, which consists of (a) the Government solicitation
and your offer, and (b) this contract award. No further contractual document
is necessary.

30A. Name and Title of Contractor or Person authorized to sign
(Type or Print)

31A. Name of Contracting Officer (Type or Print)

Julee McTaggart

30b. Signature 30C. Date

31B. United States of America 31C. Award Date

By

STANDARD FORM 1442 BACK (REV. 4-85)




Block 9

Block 11

Block 12A

Block 13B

Block 24

A-5

FOR GENERAL INFORMATION, call 360.619.7520 from the hours of 8:00 am. to
4:00 p.m. local time or e-mail us at contr acts@mail.wfl.fhwa.dot.gov. You can aso
submit questions online from our Western Federal Lands webpage as described bel ow.

FOR TECHNICAL INFORMATION (plan and specification questions only),
reguests for technical information about this project will only be accepted in writing.
Submit questions viafax (360.619.7932) or e-mail at plans spec@fhwa.dot.gov . You
can also submit questions online from our Western Federal Lands webpage as described
below.

SUBMIT QUESTIONS ONLINE. Y ou can submit your questions from our Western
Federal Lands website http://www.wfl.fha.dot.gov/edi/current.htm. In “Advertised
Projects”, scroll to the project and click on “Technical Information Question” or “General
Information Question”, as applicable. Previoudy asked and answered questionswill be
available for viewing on the website.

FOR DAVIS-BACON WAGE RATE INFORMATION call the Department of Labor
at 415.848.6616.

FOR PHYSICAL DATA, See FAR Contract Clause 52.236-4, Physical Data, (clauses
begin on page C-1) for a listing of available data. To obtain copies of Physical Data,
submit a written request to the Contracts Section, FAX 360.619.7932 or e-mail us at
contracts@mail.wfl.fhwa.dot.gov. The Government requires 3 working days to print
documents. Requests should be made early to assuretimely arrival.

COMPLETION DATE: Work shall be completed on or before the date specified in
FAR Clause 52.211-10, Commencement, Prosecution, and Completion of Work, subject
to such extensions as may be authorized by the terms of the contract and the
specifications made a part thereof. Contract Clauses begin on pages C-1.

PERFORMANCE & PAYMENT BONDS: See FAR Clause, 52.228-15, Performance
and Payment Bonds - Construction (clauses begin on page C-1) and Subsection 102.06 of
the Sandard Specifications for Construction of Roads and Bridges on Federal Highway
Projects, FP-03 (U.S Customary Unit).

BID BOND AMOUNT: See FAR Clause 52.228-1, Bid Guarantee (clauses begin on
page C-1).

ADDITIONAL INFORMATION: See Subsections 102.03 and 102.04 of Standard
Foecifications for Construction of Roads and Bridges on Federal Highway Projects,
FP-03 (U.S. Customary Units).

SUBMITTING INVOICES: See Subsection 109.08 of the Standard Specifications for
Construction of Roads and Bridges on Federal Highway Projects, FP-03 (U.S
Customary Units).

ESTIMATED PRICES. The price range of the project work is under $500,000,000.
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Federal Acquisition Regulation
Solicitation Provisions

Representations, Certificationsand Other
Statements of Offeror

Note: Theprovisionsincluded in the basic IDIQ apply. Thefollowing provisions
have been changed or requirefill-in for this specific proj ect.

The Offeror Makes the Following Representations and Certifications as a Part of its Offer.

52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity for Construction (Feb 1999)

(a) The offeror’s attention is called to the Equal Opportunity clause and the Affirmative
Action Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are
asfollows:

Goals for Minority Participation for Each Trade: 7.2%
Goals for Female Participation for Each Trade: 6.9%

These goals are applicable to all the Contractor’s construction work performed in the covered
area. If the Contractor performs construction work in a geographical arealocated outside of the
covered area, the Contractor shall apply the goals established for the geographical area where the
work is actually performed. Goals are published periodically in the Federal Register in notice
form, and these notices may be obtained from any Office of Federal Contract Compliance
Programs office.

(¢) The Contractor’s compliance with Executive Order 11246, as amended, and the
regulationsin 41 CFR 60-4 shall be based on (1) itsimplementation of the Equal Opportunity
clause, (2) specific affirmative action obligations required by the clause entitled “Affirmative
Action Compliance Requirements for Construction,” and (3) its efforts to meet the goals. The
hours of minority and female employment and training must be substantially uniform throughout
the length of the contract, and in each trade. The Contractor shall make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor, or from project to project, for the sole
purpose of meeting the Contractor’s goals shall be a violation of the contract, Executive Order
11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be
measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following
award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the—

(1) Name, address, and tel ephone number of the subcontractor;

(2) Employer’s identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical areain which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the “covered
area” is Snohomish County, Washington.

Salicitation Provisions
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USE OF RECOVERED MATERIALSON FEDERAL LANDSHIGHWAY
PROJECTS

Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act (RCRA) of 1976, as amended (42 U.S.C. 6901 et seq.), requires Federa, State, and
local procuring agencies using appropriated Federal funds to purchase items composed of the
highest percentage of recovered materias practical. Use of recovered materiasis strongly
encouraged on Federal Lands Highway Projects. Highway construction items covered by the
Environmental Protection Agency's Comprehensive Guidelines for Procurement of Products
Containing Recovered Materialsinclude fly ash, ground granulated blast furnace slag, traffic
barricades, traffic cones, hydraulic mulch and compost for mulch.

Use of fly ash and ground granulated blast fur nace dag and construction materials containing
fly ash and ground granulated blast furnace dag on Federal Lands Highway Projects.

e Itisthepolicy of the United States Government that fly ash and ground granulated bl ast
furnace slag and materials containing fly ash and ground granulated blast furnace slag
shall have maximum practicable opportunity for incorporation into its construction
projects.

e The Contractor agrees to investigate the use of fly ash and ground granulated blast
furnace slag and materials containing fly ash and ground granulated blast furnace dag to
the fullest extent consistent with the efficient performance of this contract. Both the
contractor and the subcontractors are urged to seek out suppliers of fly ash and ground
granulated blast furnace slag, cement and concrete containing fly ash and ground
granulated blast furnace slag and to solicit bids for these materials.

o Names of firmsthat supply fly ash and ground granulated blast furnace slag and materias
containing fly ash and ground granulated blast furnace slag are available from the
American Coa Ash Association and the National Slag Association.

THE FOLLOWING ARE REQUESTED FOR REPORTING PURPOSESONLY:

1. Your firm’s Dun & Bradstreet Number:

2. Your firm’s U.S. Representative
(insert representative’s name)

3. Your firm’s U.S. Representative District (insert the district number)

(To obtain a Dun & Bradstreet number call 800.333.0505.)
(Access US Representative information on-line at www.house.gov/writerep/. Enter your
State and zip code to obtain your representative’s name and district number.)
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FEDERAL ACQUISITION REGULATION
SOLICITATION PROVISIONS

INSTRUCTIONS, CONDITIONS, AND NOTICESTO OFFERORS

52.216-1 Typeof Contract (Apr 1984)

The Government contemplates award of aFirm Fixed-Price Task Order contract resulting from
this solicitation.

52.236-27 Site Visit (Construction) (Feb 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the
work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:

Therewill be no government arranged sitevisits. Thesiteisreadily available for
inspection. Prospective offerorsare encouraged to make their own arrangements
to inspect the site.

Salicitation Provisions
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Reserved
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Federal Acquisition Regulation
Contract Clauses

Note: Theclausesincluded in the basic IDIQ apply. Thefollowing clauses have
been changed or requirefill-in for this specific project.

52.211-10 Commencement, Prosecution, and Completion of Work (Apr 1984) Alternate
| (Apr 1984)

The Contractor shall be required to (a) commence work under this contract within 10
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than September 30, 2008,
subject to such extensions as may be authorized. Thetime stated for completion shall include
final cleanup of the premises.

The completion date is based on the assumption that the successful offeror will receive the
notice to proceed by September 2, 2008. The completion date will be extended by the number of
calendar days after the above date that the contractor receives the notice to proceed, except to the
extent that the delay in issuance of the notice to proceed results from the failure of the contractor
to execute the contract and give the required performance and payment bonds within the time
specified in the offer.

52.211-12 Liquidated Damages—Construction (Sep 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of: See Specia
Contract Requirements, Subsection 108.04.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

52.225-9 Buy American Act—Construction Materials (Jan 2005)

(a) Definitions. Asused in this clause—

“Component” means an article, material, or supply incorporated directly into a construction
material.

“Construction material” means an article, material, or supply brought to the construction site
by the Contractor or a subcontractor for incorporation into the building or work. The term also
includes an item brought to the site preassembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as compl ete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not
construction material.

“Cost of components” means—

(1) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material (whether or
not such costs are paid to adomestic firm), and any applicable duty (whether or not a duty-
free entry certificate isissued); or
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(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph (1) of
this definition, plus allocable overhead costs, but excluding profit. Cost of components does
not include any costs associated with the manufacture of the construction material.
“Domestic construction material” means—

(1) An un-manufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its
components mined, produced, or manufactured in the United States exceeds 50 percent of the
cost of al its components. Components of foreign origin of the same class or kind for which
non-availability determinations have been made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic
construction material.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a- 10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic
construction material in performing this contract, except as provided in paragraphs (b)(2) and
(b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by
the Government as follows:

None

(3) The Contracting Officer may add other foreign construction material to thelist in
paragraph (b)(2) of this clause if the Government determines that—

(i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy
American Act is unreasonabl e when the cost of such material exceeds the cost of foreign
material by more than 6 percent;

(if) The application of the restriction of the Buy American Act to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The congtruction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercia quantities of a satisfactory
quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1) (i) Any Contractor request to use foreign construction material in accordance with

paragraph (b)(3) of this clause shall include adequate information for Government

evaluation of the request, including—

(A) A description of the foreign and domestic construction materials,;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials
cited in accordance with paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasonable survey of the
market and a completed price comparison table in the format in paragraph (d) of this
clause.

(iii) The price of construction material shall include all delivery costs to the
construction site and any applicable duty (whether or not a duty-free certificate may be
issued).
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(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination
and could not have requested the determination before contract award. If the Contractor
does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy
American Act applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of
a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act
applies, use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Unit of Quantity Price
Description Measure (Ddllars)*

[tem 1:

Foreign construction
material

Domestic construction
material

Item 2:
Foreign construction
material

Domestic construction
material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary.)

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry certificate is issued).]

52.228-1 Bid Guar antee (Sept 1996)

() Failureto furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptabl e to the Government, postal money
order, certified check, cashier’s check, irrevocable letter of credit, or, under Treasury Department
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid
guarantees, other than bid bonds—

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and
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(2) To the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or rei nsurance agreements), as required by the bid as
accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3 million,
whichever isless.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, failsto execute al contractual documents or furnish executed bond(s)
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the
contract for default.

(e) In the event the contract isterminated for default, the bidder isliable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to offset
the difference.

52.236-4 Physical Data (Apr 1984)

Data and information furnished or referred to below is for the Contractor’s information. The
Government shall not be responsible for any interpretation of or conclusion drawn from the data
or information by the Contractor.

(a) Theindications of physical conditions on the drawings and in the specifications are the
result of siteinvestigationsby: N/A.

(b) Weather conditions. N/A.

(c) Transportation facilities: N/A.

(d) Geotechnical data, subsurface investigation information, and design data, consisting of the
following, may be obtained upon request. Written requests are required and may be submitted to
the Contracts Section at the above address, by FAX at (360) 619-7932, or by e-mail at
contracts@mail.wfl.fhwa.dot.gov.

(1) Earthwork data listing end areas, adjusted volumes, and mass ordinates
(2) Plotted cross-sections of earthwork

52.236-21 Specifications and Drawings for Construction (Feb 1997) Alternatell
(Apr 1984).

Upon completing the work under this contract, the Contractor shall furnish in accordance
with Subsection 104.03, the refer enced sets of prints of al shop drawings as finally
approved. These drawings shall show changes and revisions made up to the time the
equipment is completed and accepted.
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TRANSPORTATION ACQUISITION REGULATIONS
CONTRACT CLAUSES

1252.223-73 Seat Belt Use Palicies and Programs (April 2005)

In accordance with Executive Order 13043, Increasing Seat Belt Use in the United States, dated
April 16, 1997, the contractor is encouraged to adopt and enforce on-the-job seat belt use policies
and programs for its empl oyees when operating company-owned, rented, or personally-owned
vehicles. The National Highway Traffic Safety Administration (NHTSA) is responsible for
providing leadership and guidance in support of this Presidential initiative. For information on
how to implement such a program or for statistics on the potentia benefits and cost-savings to
your company or organization, please visit the Buckle Up America section of NHTSA’s website
at www.nhtsa.dot.gov. Additional resources are available from the Network of Employers for
Traffic Safety (NETS), a public-private partnership headquartered in the Washington, D.C.
metropolitan area, and dedicated to improving the traffic safety practices of employers and
employees. NETS s prepared to help with technical assistance, asimple, user friendly program
kit, and an award for achieving the President’s goal of 90 percent seat belt use. NETS can be
contacted at 1-888-221-0045 or visit its website at www.trafficsafety.org.

1252.228-73 Notification of Miller Act Payment Bond Protection (April 2005)

This notice clause shall be inserted by first tier subcontractorsin all their subcontracts and shall
contain information pertaining to the surety that provided the payment bond under the prime
contract.

(a) The prime contract is subject to the Miller Act, (40 U.S.C. 3131 et a), under which
the prime contractor has obtained a payment bond. This payment bond may provide certain
unpaid employees, suppliers, and subcontractors aright to sue the bonding surety under the Miller
Act for amounts owned for work performed and materials delivery under the prime contract.

(b) Persons believing that they have legal remedies under the Miller Act should consult
their legal advisor regarding the proper steps to take to obtain these remedies. This notice clause
does not provide any party any rights against the Federal Government, or create any relationship,
contractual or otherwise, between the Federal Government and any private party.

(c) The surety which has provided the payment bond under the prime contract is:

(Name)

(Street Address)

(City, State, Zip Code)

(Contact & Tel. No.)
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GENERAL DECI SI ON: WA20080001 06/27/2008 WAl

Date: June 27, 2008
General Decision Nunber: WA20080001 06/ 27/ 2008

Super seded General Decision Number: WA20070001

St ate: Washi ngt on

Construction Types: Heavy (Heavy and Dredgi ng) and Hi ghway
Counti es: Washi ngt on Statew de.

HEAVY AND HI GHWAY AND DREDG NG CONSTRUCTI ON PRQJIECTS ( Excl udes
D.OE Hanford Site in Benton and Franklin Counties)

Modi fi cati on Nunber Publ i cati on Date
0 02/ 08/ 2008
02/ 15/ 2008
02/ 22/ 2008
04/ 04/ 2008
04/ 25/ 2008
05/ 09/ 2008
06/ 06/ 2008
06/ 13/ 2008
06/ 20/ 2008
06/ 27/ 2008

O©CoO~NOUOA~WNE

CARP0O001- 008 06/01/2007

Rat es Fringes
Carpenters:

COLUMBI A RI VER AREA -

ADAMS, BENTQN, COLUMBI A,

DOUGLAS (EAST OF THE 120TH

MERI DI AN), FERRY,

FRANKLI N, GRANT, OKANOGAN

(EAST OF THE 120TH

MERI DI AN) AND WALLA WALLA

COUNTI ES
GROUP 1:...... ... ... $ 25.68 9. 30
GROUP 2: ... ... $ 27.18 9. 30
GROUP 3:. ... $ 25.95 9. 30
GROUP 4: ... ... . $ 25.68 9. 30
GROUP 5: ... ... . $ 59.40 9. 30
GROUP 6. ........cviivin. $ 28.70 9. 30
GROUP 7. ... i $ 29.70 9. 30
GROUP 8. ........ ... .. $ 26.95 9. 30
GROUP 9. ... ... $ 32.70 9. 30
SPOKANE AREA: ASOTI N

GARFI ELD, LI NCOLN, PEND

OREl LLE, SPOKANE, STEVENS

AND WH TMAN COUNTI ES

GROUP 1:........ ... ... $ 25.01 9. 30
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GROUP 2: ... ... ... ... ..... $ 26.51 9. 30
GROUP 3: ... ... ... ... $ 25.27 9. 30
GROUP 4:................... $ 25.01 9. 30
GROUP 5:........ ... ... ..... $ 58.04 9. 30
GROUP 6:................... $ 28.02 9. 30
GROUP 7. ... ... ... ... ..... $ 29.02 9. 30
GROUP 8.................... $ 26.27 9.30
GROUP 9......... ... ... $ 32.02 9.30

CARPENTER & DI VER CLASSI FI CATI ONS:

GROUP 1: Carpenter; Burner-Wlder; Rigger and Signal er;
Insulators (all types), Acoustical, Drywall and Metal

Studs, Metal Panels and Partitions; Floor Layer, Sander,

Fi ni sher and Astro Turf; Layout Carpenters; Form Buil der;
Rough Framer; CQutside or Inside Finisher, including doors,
wi hdows, and jans; Sawfil er; Shingler (wood, comnposition)
Sol ar, Fiberglass, Alum numor Metal; Scaffold Erecting and
Dismantling; Stationary Saw O f Bearer; Wre, Wod and

Met al Lather Applicator

GROUP 2: M lwight, nachine erector
GROUP 3: Piledriver - includes driving, pulling, cutting,
pl aci ng collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge, dock and wharf carpenters

GROUP 5: Diver Wt

GROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby, Bell/Vehicle or Submersibl e operator
Not Under Pressure

GROUP 8: Assistant Tender, ROV Tender/ Technici an

GROUP 9: Manifold Operator-M xed Gas

ZONE PAY:

ZONE 1 0-40 M LES FREE

ZONE 2 41-65 M LES $2. 25/ PER HOUR
ZONE 3 66- 100 M LES $3. 25/ PER HOUR
ZONE 4 OVER 100 M LES $4. 75/ PER HOUR

DI SPATCH PO NTS:
CARPENTERS/ M LLWRI GHTS: PASCO (2819 W SYLVESTER) or Main
Post OFfice of established residence of enployee (Wi chever
is closest to the worksite).

CARPENTERS/ PI LEDRI VER: SPCOKANE (127 E. AUGUSTA AVE.) or Min
Post O fice of established residence of enployee (Wi chever
is closest to the worksite).

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post O fice of
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established residence of enpl oyee (Wi chever is closest to
the worksite).

CARPENTERS: COEUR D ALENE (1839 N. GOVERNVENT WAY) or Main
Post O fice of established residence of enployee (Wi chever
is closest to the worksite).

CARPENTERS: MOSCOW (302 N. JACKSON) or Main Post Ofice of
establ i shed residence of enpl oyee (Wi chever is closest to
the worksite).

DEPTH PAY FOR DI VERS BELOW WATER SURFACE
50- 100 feet $2. 00 per foot

101- 150 feet $3.00 per foot

151- 220 feet $4.00 per foot

221 feet and deeper $5.00 per foot

PREM UM PAY FOR DI VING I N ENCLOSURES W TH NO VERTI CAL ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATI ON DI VI NG
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and deconpression are
compl ete. the diver rate shall be paid for all saturation
hours.

WORK | N COVBI NATI ON OF CLASSI FI CATI ONS:
Enpl oyees working in any conbination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

HAZVAT PROQJECTS:

Anyone working on a HAZMAT job (task), where HAZNMAT
certification is required, shall be conpensated at a
premum in addition to the classification working in as
foll ows:

LEVEL D + $.25 per hour - This is the |owest |evel of
protection. No respirator is used and skin protection is
nm ni mal

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses sane respirator protection as
Level A Supplied air line is provided in conjunction with
a chenical "splash suit"”.

LEVEL A +$1.00 per hour - This level utilizes a fully
encapsul ated suit with a sel f-contained breathing apparatus
or a supplied air line
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CARP0003- 006 06/01/ 2007

SQUTHVEST WASHI NGTON: CLARK, COALI TZ, KLI CKI TAT

LEW S(Pi | edriver only), PACIFIC (South of a straight |ine nade
by extending the north boundary |ine of Whki akum County west
to Wllapa Bay to the Pacific Ocean), SKAMANI A AND WAHKI AKUM
COUNTI ES and | NCLUDES THE ENTI RE PENI NSULA WEST OF W LLAPA BAY

SEE ZONE DESCRI PTI ON FOR CI TI ES BASE PO NTS

ZONE 1:
Rat es Fringes
Car penters:
CARPENTERS; ACQUSTI CAL. ..... $ 27.56 13. 30
DIVERS TENDERS. ............. $ 30.28 13. 30
DIVERS. . ... ... ... .. ... .. $ 68.84 13. 30
DRYWALL. .. .................. $ 27.56 13. 30
FLOOR LAYERS & FLOOR
FI NIl SHERS (the | aying of
all hardwood floors nail ed
and mastic set, parquet
and wood-type tiles, and
bl ock floors, the sanding
and finishing of floors,
the preparation of old and
new fl oors when the
mat eri al s nmentioned above
are to be installed);
I NSULATORS (fi bergl ass and
simlar irritating
materils.................... $ 27.71 13. 30
MLLWRIGHTS. . . .............. $ 28.04 13. 30
PILEDRIVERS. . ............... $ 28.04 13. 30

DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET
151 TO 200 FEET  $2.00 PER FOOT OVER 151 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85

Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPO NTS: ASTORI A, LONGVI EW PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: Al dispatches for Washi ngton State
Counties: Cowitz, Wahki akum and Pacific shall be from
Longvi ew Local #1707 and nil| eage shall be conmputed from
that point.)

ZONE 1: Projects located within 30 niles of the respective
city hall of the above nentioned cities
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ZONE 2: Projects located nore than 30 miles and | ess than 40
mles of the respective city of the above nmentioned cities
ZONE 3: Projects located nore than 40 mles and | ess than 50
mles of the respective city of the above nmentioned cities
ZONE 4: Projects located nore than 50 miles and | ess than 60
mles of the respective city of the above nmentioned cities.
ZONE 5: Projects located nore than 60 mles and | ess than 70
mles of the respective city of the above nentioned cities
ZONE 6: Projects located nore than 70 mles of the respected

city of the above nentioned cities

CARPO770-003 06/01/ 2007
Rat

Carpenters:

CENTRAL WASHI NGTON:

CHELAN, DOUGLAS (WEST OF

THE 120TH MERI DI AN),

KI TTI TAS, OKANOGAN (VST

OF THE 120TH MERI DI AN) AND

YAKI MA COUNTI ES

ACCOUSTI CAL WORKERS. . . . . ...
BRI DGE, DOCK AND WHARF
CARPENTERS AND HEAVY &

23.

32.
CARPENTERS AND DRYWALL
APPLICATORS. . ..............
CARPENTERS ON CREGCSOTE

23.

23.
33.

I NSULATI ON APPLI CATCRS. . . ..
M LLWRI GHT AND MACHI NE
ERECTORS. . .................
Pl LEDRI VER, DRI VI NG,

PULLI NG, CUTTI NG, PLACI NG
COLLARS, SETTING WELDI NG
OR CRESOTE TREATED
MATERI AL, ALL PI LI NG
SAWFI LERS, STATI ONARY
PONER SAW OPERATORS,
FLOOR FI NI SHER, FLOOR
LAYER, SHI NGLER, FLOOR
SANDER OPERATOR AND
OPERATCORS OF OTHER
STATI ONARY WOOD WORKI NG

23.

33.

.69

es Fringes

25 10. 85

49 10. 85

25 10. 85
25

29

10.
10.

85
93
25

10. 85

49 10. 85

10. 85

10. 85

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - ALL

CLASSI FI CATI ONS EXCEPT M LLWRI GHTS AND PI LEDRI VERS

Hourly Zone Pay shal l
free zone conputed fromthe city center
listed cities:

be paid on jobs |ocated outside of the
of the follow ng
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Seattle d ynpi a Bel | i ngham
Aubur n Brenerton Anacortes
Rent on Shel t on Yaki ma

Aber deen- Hoqui am Tacoma Wenat chee

El | ensburg Everett Port Angel es
Centralia Mount Ver non Sunnysi de
Chel an Pt. Townsend

Zone Pay:

0 -25 radius nmles Free

26-35 radius mles $1. 00/ hour
36-45 radius mles $1. 15/ hour
46-55 radius mles $1. 35/ hour
Over 55 radius niles $1.55/ hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - M LLWRI GHT
AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conputed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
0 -25 radius mles Free
26-45 radius mles $ . 70/ hour

Over 45 radius niles $1. 50/ hour

CARP0770-006 06/01/2007
Rat es Fringes

Car pent ers:

VESTERN WASHI NGTON:

CLALLAM GRAYS HARBOR,

| SLAND, JEFFERSON, KI NG

KI TSAP, LEW S (excl udes

pil edrivers only), MASON,

PACIFIC (North of a

strai ght |ine nmade by

extending the north

boundary |ine of Wahki akum

County west to the Pacific

CQcean), PIERCE, SAN JUAN

SKAG T, SNOHOM SH,

THURSTON AND WWHATCOM

COUNTI ES

ACQUSTI CAL WORKERS. . . ...... $ 32.62 11. 26
BRI DGE, DOCK & WHARF

CARPENTERS. . ............... $ 32.49 11. 26
CARPENTERS AND DRYWALL

APPLICATORS. . . ............. $ 32.49 11. 26
CARPENTERS ON CREOSOTE

MATERIAL. . ... ... ... ... $ 32.59 11. 26
DIVERS TENDER. . ............ $ 33.29 10. 93
DIVERS. . ... ... ......... $ 74.82 10. 93
| NSULATI ON APPLI CATCRS. . . .. $ 32.49 11. 26
M LLWRI GHT AND MACHI NE
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ERECTORS. .. ................ $ 33.49 11. 26
Pl LEDRI VER, DRI VI NG,

PULLI NG, CUTTI NG PLACI NG

COLLARS, SETTING WELDI NG

OR CRESOTE TREATED

MATERI AL, ALL PILING ...... $ 32.69 11. 26
SAWFI LERS, STATI ONARY

PONER SAW OPERATORS,

FLOCOR FI NI SHER, FLOCR

LAYER, SHI NGLER, FLOOR

SANDER OPERATOR AND

OPERATORS OF OTHER

STATI ONARY WOOD WORKI NG

TOOLS. . ... $ 32.62 11. 26

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - ALL
CLASSI FI CATI ONS EXCEPT M LLWRI GHTS AND PI LEDRI VERS

Hourly Zone Pay shall be paid on jobs |ocated outside of the
free zone conputed fromthe city center of the follow ng
listed cities:

Seattle d ynpi a Bel | i ngham
Aubur n Brenerton Anacortes
Rent on Shel ton Yaki ma

Aber deen- Hoqui am Tacoma WWenat chee

El | ensburg Everett Port Angel es
Centralia Mount Ver non Sunnysi de
Chel an Pt. Townsend

Zone Pay:

0 -25 radius nmiles Free

26-35 radius mles $1. 00/ hour
36-45 radius mles $1. 15/ hour
46-55 radius niles $1. 35/ hour
Over 55 radius nmiles $1.55/ hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - M LLWRI GHT
AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conputed from Seattle Union Hall
Tacoma City center, and Everett Gty center

Zone Pay:
0 -25 radius mles Free
26-45 radius mles $ .70/ hour

Over 45 radius niles $1. 50/ hour

ELEC0046- 001 07/02/2007

CALLAM JEFFERSON, KI NG AND KI TSAP COUNTI ES

Rat es Fringes
CABLE SPLICER. ................... $ 40.62 3%+13. 21
ELECTRICIAN. . .. ... e $ 36.93 3%+13. 21
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* ELEC0048- 003 01/01/2008

CLARK, KLI CKI TAT AND SKAMANI A COUNTI ES

Rat es Fringes
CABLE SPLICER. ................... $ 34.40 3%+-$14. 85
ELECTRICIAN. . .. ... e $ 34.15 3%+$14. 85

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs |ocated outside of the
free zone conputed fromthe city center of the follow ng
listed cities:

Portl and, The Dalles, Hood River, Tillanmook, Seaside and
Astori a

Zone Pay:

Zone 1: 31-50 nmiles $1.50/ hour
Zone 2: 51-70 miles $3.50/ hour
Zone 3: 71-90 nmiles $5.50/ hour
Zone 4: Beyond 90 miles $9. 00/ hour

*These are not mles driven. Zones are based on Del orrne
Street Atlas USA 2006 pl us.

* ELECO073-001 01/01/2008

ADAMS, FERRY, LINCCLN, PEND CORElI LLE, SPOKANE, STEVENS, WH TMAN
COUNTI ES

Rat es Fringes
CABLE SPLICER. ................... $ 26.82 3%+12. 08
ELECTRICIAN. . .. ... e $ 26.42 3%+12. 08

ELEC0076- 002 03/01/2007

GRAYS HARBOR, LEWS, MASON, PACIFIC, PIERCE, AND THURSTON
CQUNTI ES

Rat es Fringes
CABLE SPLICER. ................... $ 36.31 3%+13. 19
ELECTRICIAN. . .. ... . $ 32.71 3%+13. 19
ELEC0O077- 002 02/01/2007

Rat es Fringes

Li ne Construction:
CABLE SPLICERS.............. $ 42.09 3. 875%$10. 60
GROUNDMEN. . .. ..o $ 26.31 3. 875%+%$8. 60
LI NE EQUI PMENT MEN.......... $ 32.32 3.875%+%$8. 70
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LI NEMEN, POLE SPRAYERS,

HEAVY LI NE EQUI PMENT MAN....$ 37.58 3.875%$10. 60
POADERMEN, JACKHAMVERMEN. . .. $ 28.19 3. 875%$8. 60
TREE TRRMVER. ... ............ $ 22.65 3. 875%$8. 35

ELEC0112- 005 06/ 04/2007

ASOTI N, BENTON, COLUMBI A, FRANKLI N, GARFI ELD, KITTITAS, WALLA
WALLA, YAKI MA COUNTI ES

Rat es Fringes
CABLE SPLICER ................... $ 33.50 3%+13. 33
ELECTRICIAN. . ...... . i $ 31.90 3%+13. 33

ELEC0191- 003 08/31/2007

| SLAND, SAN JUAN, SNOHOM SH, SKAG T AND WHATCOM COUNTI ES

Rat es Fringes
CABLE SPLICER. ................... $ 35.71 3%+11. 97
ELECTRICIAN. . .. ... . $ 32.46 3%+11. 97

ELEC0191- 004 08/31/2007

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTI ES

Rat es Fringes
CABLE SPLICER. ................... $ 31.31 3%+11. 92
ELECTRICIAN. . .. ... e $ 28.46 3%+11. 92

ELEC0970- 001 06/01/2007

COMNLI TZ AND WAHKI AKUM COUNTI ES

Rat es Fringes
CABLE SPLICER. ................... $ 32.67 3%+11. 00
ELECTRICIAN. . .. ... e $ 29.70 3%+11. 00

ENG 0302- 003 06/ 01/ 2008

CHELAN (WEST OF THE 120TH MERI DI AN), CLALLAM DOUGLAS (WEST OF
THE 120TH MERI DI AN), GRAYS HARBOR, | SLAND, JEFFERSON, KI NG

KI TSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERI DI AN),
SAN JUNA, SKAG T, SNCHOM SH, WHATCOM AND YAKI MA (VEST OF THE
120TH MERI DI AN) COUNTI ES

PRQJECTS: CATEGORY A PRQJECTS ( EXCLUDES CATEGORY B PRQJECTS, AS
SHOAN BELOW

Zone 1 (0-25 radius mles):

Rat es Fringes
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Power equi pment operators:

Goup 1A ....... ... . ... $ 34.51 13. 95
Goup 1AA ... ... .. ... ..., $ 35.08 13. 95
Goup 1AAA ... ... .. $ 35.64 13. 95
Goup 1........ ... .. . ... ... $ 33.96 13. 95
Goup 2.... $ 33.47 13.95
Goup 3.... . $ 33.05 13.95
Goup 4...... . $ 30.69 13.95

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius mles) - $1.00
Zone 3 (Over 45 radius nmiles) - $1.30

BASEPQO NTS: Aberdeen, Bellingham Brenerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shel ton, Wenat chee, Yakima

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachnents); Tower crane over 175 ft
i n height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachnents); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boonm Loaders-overhead, 8 yards and over; Shovels,
excavat or, backhoes-6 yards and over with attachnents

CGROUP 1 - Cabl eway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
wor k; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dunp articulating off-road equi pnent
45 yards and over; Loader- overhead 6 yards to, but not

i ncl uding 8 yards; Micking machi ne, nmole, tunnel, drill

and/ or shield; Quad 9, HD 41, D-10; Renote control operator
on rubber tired earth noving equi pnent; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bunp Cutter; Cranes, 20 tons thru 44 tons with
attachnments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Punp-truck nount with boom
attachnment; Crusher; Deck Engi neer/Deck W nches (power);
Drilling machi ne; Excavator, shovel, backhoe-3yards and
under; Finishing Machi ne, Bidwell, Ganaco and simlar

equi pnent; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Loconotives-all; Mechanics-all; M xers-asphalt plant;
Mot or patrol graders-finishing; Piledriver (other than
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crane nmount); Roto-nill,roto-grinder; Screednman, spreader
t opsi de oper at or - Bl aw Knox, Cedar Rapi ds, Jaeger,
Caterpillar, Barbar G een; Scraper-self propelled, hard
tail end dunmp, articulating off-road equi pment-under 45
yards; Subgrade trinmer; Tractors, backhoes-over 75 hp;
Transfer material service machi ne-shuttl e buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portabl e conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachnments
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane nmount; Dozers-D-9 and under; Forklift-3000 |bs.
and over with attachnments; Horizontal/directional dril

| ocator; CQutside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Punps-concrete; Roller, plant mx or nulti-lift materials;
Saws- concrete; Scrpers-concrete and carry-all; Service
engi neer - equi prrent; Trenchi ng nmachi nes; Truck Crane

O ler/Driver under 100 tons; Tractors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Broons; Conpressor
Concrete finish mahine-laser screed; Cranes-A franme-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 | bs. with
attachnments; Hydralifts/boomtrucks, 10 tons and under; GOl
distributors, blower distribution and rmul ch seeding
operator; Pavenent breaker; Posthol e digger, nechanical
Power plant; Punps, water; Rigger and Bel |l man; Roller-other
than plant m x; Wheel Tractors, farmall type;

Shot cret e/ guni te equi pnent operat or

Category B Projects: 95% of the basic hourly reate for each
group plus full fringe benefits applicable to category A
projects shall apply to the follow ng projects. A Reduced
rates may be paid on the foll ow ng:

1. Projects involving work on structures such as buil di ngs
and bridges whose total value is less than $1.5 mllion
excl udi ng nechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 nillion where no building is
i nvol ved. Surfacing and paving included, but utilities
excl uded.

3. Marine projects (docks, wharfs, etc.) less than $150, 000.

HANDLI NG OF HAZARDOUS WASTE NMATERI ALS

Personnel in all craft classifications subject to working
inside a federally designated hazardous perineter shall be
el gible for conpensation in accordance with the foll ow ng
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group schedule relative to the |l evel of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H 1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H2 dass "C' Suit - Base wage rate plus $ .25 per hour.
H 3 dass "B" Suit - Base wage rate plus $ .50 per hour.
H4 Cdass "A" Suit - Base wage rate plus $ .75 per hour.

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $ .70
Zone 3 (Over 45 radius nmles) - $1.00

BASEPO NTS: Aberdeen, Bellingham Brenerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle, Shelton,
Wnat chee, Yakim

POVER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachnents)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachnments); Tower crane over 175 ft in
hei ght, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachnents); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom Loaders-overhead, 8 yards and over; Shovels,
excavat or, backhoes-6 yards and over with attachnents

GROUP 1 - Cabl eway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachnents); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building work;
Excavat or, shovel, backhoes over 3 yards and under 6 yards;
Hard tail end dunp articulating off-road equi pnent 45 yards
and over; Loader- overhead 6 yards to, but not including 8
yards; Muicki ng machi ne, nole, tunnel, drill and/or shield,
Quad 9, HD 41, D-10; Renote control operator on rubber tired
earth novi ng equi prrent; Roll agon; Scrapers-self propelled 45
yards and over; Slipform pavers; Transporters, all truck or
track type

CGROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bunp Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Punp-truck nount with boom
attachment; Crusher; Deck Engi neer/Deck W nches (power);
Drilling machi ne; Excavator, shovel, backhoe-3 yards and
under; Finishing Machi ne, Bidwell, Ganaco and simlar

equi pnent; Guardrail punch; Horizontal/directional drill
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operator; Loaders-overhead under 6 yards; Loaders-plant feed;

Loconotives-all; Mechanics-all; M xers-asphalt plant; Motor
patrol graders-finishing; Piledriver (other than crane
mount); Roto-mll,roto-grinder; Screednman, spreader, topside

oper at or - Bl aw Knox, Cedar Rapids, Jaeger, Caterpillar, Barbar
Green; Scraper-self propelled, hard tail end dunp,
articulating off-road equi pnent-under 45 yards; Subgrade
trimrer; Tractors, backhoes-over 75 hp; Transfer materi al
servi ce machi ne-shuttl e buggy, blaw knox-roadtec; Truck crane
oiler/driver-100 tons and over; Truck Mount portable
conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachnments

A-frame crane over 10 tons; Drill oilers-auger type, truck or
crane nmount; Dozers-D-9 and under; Forklift-3000 |bs. and
over with attachnments; Horizontal/directional drill |ocator

Qutside hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/boomtrucks over 10 tons;
Loader-el evating type, belt; Mtor patro

grader - nonfinishing; Plant oiler- asphalt, crusher;
Punps-concrete; Roller, plant mx or nulti-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service

engi neer - equi prrent; Trenchi ng nmachi nes; Truck Crane

O ler/Driver under 100 tons; Tractors, backhoe 75 hp and under

GROUP 4 - Assistant Engineer; Bobcat; Broons; Conpressor
Concrete finish mahine-laser screed; Cranes-A frane-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 I bs. with
attachnments; Hydralifts/boomtrucks, 10 tons and under; GOl
distributors, blower distribution and mul ch seedi ng operator;
Pavenent breaker; Posthol e di gger, nechanical; Power plant;
Punps, water; Rigger and Bellnman; Roller-other than plant

m x; Wheel Tractors, farmall type; Shotcrete/gunite equi pnent
oper at or

CATEGORY B PRQJIECTS: 95% OF THE BASI C HOURLY RATE FOR EACH
GROUP PLUS FULL FRI NGE BENEFI TS APPLI CABLE TO CATEGORY A
PRQJECTS SHALL APPLY TO THE FOLLOW NG PRQJECTS. REDUCED
RATES MAY BE PAI D ON THE FOLLOW NG

1. Projects involving work on structures such as buil dings
and bridges whose total value is |ess than $1.5
nmllion excluding mechanical, electrical, and utility portions
of the contract.

2. Projects of less than $1 million where no building is

i nvolved. Surfacing and pavi ng incl udi ng, but
utilities excluded.

3. Marine projects (docks, wharfs, ect.) less than $150, 000.

HANDLI NG OF HAZARDOUS WASTE MATERI ALS: Personnel in all craft
classifications subject to working inside a federally designed
hazardous perineter shall be elgible for conpensation in
accordance with the follow ng group schedule relative to the

| evel of hazardous waste as outlined in the specific hazardous
waste project site safety plan.
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H 1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing.

H2 Class "C' Suit - Base wage rate plus $.25 per hour.
H 3 Class "B" Suit - Base wage rate plus $.50 per hour.
H4 Class "A" Suit - Base wage rate plus $.75 per hour.

ENG 0302- 009 06/ 01/ 2007

CHELAN (WEST OF THE 120TH MERI DI AN), CLALLAM DOUGLAS (VEST OF
THE 120TH MERI DI AN), GRAYS HARBCOR, | SLAND, JEFFERSQON, KI NG,

KI TSAP, KITTI TAS, MASON, OKANOCGAN (WEST OF THE 120TH MERI DI AN),
SAN JUNA, SKAG T, SNOHOM SH, WHATCOM AND YAKI MA (WEST OF THE
120TH MERI DI AN) COUNTI ES

ON PRQIECTS DESCRI BED I N FOOTNOTE A BELOW THE RATE FOR EACH
GROUP SHALL BE 95% OF THE BASE RATE PLUS FULL FRI NGE BENEFI TS.
ON ALL OTHER WORK, THE FOLLOW NG RATES APPLY.

WORK PERFORVED ON HYDRAULI C DREDDGES:
Zone 1 (0-25 radius niles):

Rat es Fringes

Power equi pment operators:
GROUP 1
TOTAL PRQJECT COST
$300, 000 AND OVER. . ........ $ 31.33 12. 75
TOTAL PRQJIECT COST UNDER
$300,000................... $ 26.96 8. 40
GROUP 2
TOTAL PRQJECT COST
$300,000 AND OVER. . ........ $ 31.46 12. 75
TOTAL PRQJIECT COST UNDER
$300,000................... $ 27.06 8. 40
GROUP 3
TOTAL PROQIECT COST
$300, 000 AND OVER. . ... ..... $ 31.84 12.75
TOTAL PROJECT COST UNDER
$300,000................... $ 27.38 8. 40
CGROUP 4
TOTAL PRQJECT COST
$300, 000 AND OVER. . ... ..... $ 31.89 12.75
TOTAL PRQJIECT COST UNDER
$300,000................... $ 27.43 8. 40
GROUP 5
TOATL PRQJIECT COST
$300,000 AND OVER. . ... ..... $ 33.46 12. 75
TOTAL PRQJIECT COST UNDER
$300,000................... $ 28.75 8. 40
GROUP 6
TOTAL PROJIECT COST
$300,000 AND OVER. . ........ $ 31.33 12. 75
TOTAL PROJECT COST UNDER
$300,000................... $ 26.96 8. 40
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius nmles) - $ .70
Zone 3 (Over 45 radius nmiles) - $1.00

BASEPO NTS: Aberdeen, Bellingham Brenerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shel t on, Wenat chee, Yakima

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Assistant Mate (Deckhand

GROUP 2: Qler
CGROUP 3: Assistant Engineer (Electric, Diesel, Steamor
Booster Punp); Mates and Boat men

GROUP 4: Craneman, Engi neer Wel der

CGROUP 5: Leverman, Hydraulic

GROUP 6: Mai nt enance

Category B Projects: 95% of the basic hourly reate for each
group plus full fringe benefits applicable to category A
projects shall apply to the follow ng projects. A Reduced
rates may be paid on the foll ow ng:

1. Projects involving work on structures such as buil di ngs
and bridges whose total value is less than $1.5 mllion
excl udi ng nechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 nillion where no building is
i nvol ved. Surfacing and paving included, but utilities
excl uded.

3. Marine projects (docks, wharfs, etc.) less than $150, 000.
Heavy Wage rates (Category A) Applies to clam shell dredge,
hoe and di pper, shovels and shovel attachnments, cranes and
bul | dozers.

HANDLI NG OF HAZARDOUS WASTE MATERI ALS
Personnel in all craft classifications subject to working
inside a federally designated hazardous perineter shall be
el gible for conpensation in accordance with the foll ow ng
group schedule relative to the | evel of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H 1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H2 dass "C' Suit - Base wage rate plus $ .25 per hour
H 3 dass "B" Suit - Base wage rate plus $ .50 per hour

H4 dass "A" Suit - Base wage rate plus $ .75 per hour
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius mles) - $ .70
Zone 3 (Over 45 radius nmles) - $1.00

BASEPO NTS: Aberdeen, Bellingham Brenerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle, Shelton,
Wenat chee, Yaki ma

POVER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1 - ASSI STANT MATE ( DECKHAND)

GROUP 2 - OLER

GROUP 3 - ASSI STANT ENG NEER (ELECTRIC, DI ESEL, STEAM OR
BOOSTER PUMP) ; MATES AND BOATMEN

GROUP 4 - CRANEMAN, ENG NEER WELDER

GROUP 5 - LEVERVAN, HYDRAULIC

GROUP 6 - MAI NTENANCE

CATEGORY B PROJIECTS: 95% OF THE BASI C HOURLY RATE FOR EACH
GROUP PLUS FULL FRI NGE BENEFI TS APPLI CABLE TO CATEGORY A
PRQJECTS SHALL APPLY TO THE FOLLOW NG PRQJECTS. REDUCED RATES
MAY BE PAID ON THE FOLLOW NG

1. Projects involving work on structures such as buil di ngs
and bridges whose total value is |ess than $1.5 nmillion
excl udi ng nechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is

i nvol ved. Surfacing and paving incl uding, but utilities
excl uded.

3. Marine projects (docks, wharfs, ect.) less than $150, 000.

HEAVY WAGE RATES ( CATEGORY A) APPLIES TO CLAM SHELL DREDGE, HCE
AND DI PPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND
BULLDOZERS.

HANDLI NG OF HAZARDOUS WASTE MATERI ALS: Personnel in all craft
classifications subject to working inside a federally designed
hazardous perineter shall be elgible for conpensation in
accordance with the followi ng group schedule relative to the

| evel of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H 1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing.
H2 Class "C' Suit - Base wage rate plus $.25 per hour
H 3 Class "B" Suit - Base wage rate plus $.50 per hour.
H4 Class "A" Suit - Base wage rate plus $.75 per hour

ENG 0370- 002 06/01/2008

ADAMS, ASOTI N, BENTQN, CHELAN (EAST OF THE 120TH MERI DI AN)
COLUMBI A, DOUGLAS (EAST OF THE 120TH MERI DI AN), FERRY,
FRANKLI N, GARFI ELD, GRANT, LINCOLN, OKANOGAN (EAST CF THE 120TH
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MERI DI AN), PEND OREI LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN
AND YAKI MA (EAST OF THE 120TH MERI DI AN) COUNTI ES

ZONE 1:
Rat es Fringes
Power equi pment operators:
GROUP 1A ... $ 23.21 9. 80
GROUP 1...... .. i $ 23.76 9. 80
GROUP 2. ... i $ 24.08 9. 80
GROUP 3. ... i $ 24.69 9. 80
GROUP 4. ... .. $ 24.85 9. 80
GROUP 5. ... . i $ 25.01 9. 80
GROUP 6. ... .o $ 25.29 9. 80
GROUP 7. .. . i $ 25.56 9. 80
GROUP 8. ... i $ 26.66 9. 80

ZONE DI FFERENTI AL (Add to Zone 1 rate): Zone 2 - $2.00

Zone 1. Wthin 45 mle radius of Spokane, Pasco, WAshi ngton;
Lewi ston, |daho

Zone 2: CQutside 45 nmile radius of Spokane, Pasco,
Washi ngt on; Lewi ston, |daho

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS
GROUP 1A: Boat Operator; Crush Feeder; GO ler; Steam Cl eaner
GROUP 1: Bit Grinders; Bolt Threadi ng Machi ne; Conpressors

(under 2000 CFM gas, diesel, or electric power); Deck
Hand; Drillers Helper (Assist driller in making drill rod

connections, service drill engine and air conpressor,
repair drill rig and drill tools, drive drill support truck
to and on the job site, renove drill cuttings from around
bore hole and inspect drill rig while in operation);

Fireman & Heater Tender; Hydro-seeder, Ml cher, Nozzl erman;
O ler Driver, & Cable Tender, Muicking Machi ne; Punpman;
Rol l ers, all types on subgrade, including seal and chip
coatings (farmtype, Case, John Deere & simlar, or
Compacting Vibrator), except when pulled by Dozer with
operabl e bl ade; Wel ding Machine; Crane G ler-Driver (CLD
requi red) & Cabl e Tender, Muicki ng Machi ne

CGROUP 2: A-frame Truck (single drun); Assistant Refrigeration
Pl ant (under 1000 ton); Assistant Plant Operator, Fireman

or Pugm xer (asphalt); Bagley or Stationary Scraper; Belt

Fi ni shing Machi ne; Bl ower Operator (cenent); Cenent Hog;
Conpressor (2000 CFM or over, 2 or nore, gas diesel or

el ectric power); Concrete Saw (rmultiple cut); Distributor
Leverman; Ditch Wtch or simlar; Elevator Hoisting

Mat erials; Dope Pots (power agitated); Fork Lift or Lunber
Stacker, hydra-lift & simlar; Gn Trucks (pipeline);

Hoi st, single drum Loaders (bucket el evators and
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conveyors); Longitudinal Float; M xer (portable-concrete);
Pavenent Breaker, Hydra-Hamrer & simlar; Power Broom

Rai | road Bal | ast Regul ati on Operator (self-propelled);

Rai | road Power Tanper Operator (self-propelled); Railroad
Tanper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddl e Buggy
(Ross & simlar on construction job only); Tractor (Farm
type RRT with attachnment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or nore druns); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & sinmlar); Batch Plant & Wet M x
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or simlar; Belt Loader (Kocal or simlar);
Bendi ng Machi ne; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or simlar); Bunp Cutter (Wayne, Sagi nau or
simlar); Canal Lining Machine (concrete); Chipper (wthout
crane); O eaning & Doping Machi ne (pipeline); Deck

Engi neer; Elevating Belt-type Loader (Euclid, Barber G een
& simlar); Elevating G ader-type Loader (Dunor, Adans or
simlar); Generator Plant Engineers (diesel or electric);
Gunnite Conbi nati on M xer & Conpressor; Loconotive

Engi neer; M xernobile; Micking Machi ne; Posthol e Auger or
Punch; Punp (grout or jet); Soil Stabilizer (P & H or
simlar); Spreader Machine; Dozer/Tractor (up to D-6 or
equi val ent) and Traxcavator; Traverse Finish Mchi ne;
Turnhead Operat or

GROUP 4: Concrete Punps (squeeze-crete, flowcrete, punp-
crete, Wiitman & simlar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or dianond);

Equi prment Servi ceman; Greaser & G ler; Hoist (2 or nore
druns or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/'T); Refrigeration Plant Engi neer (under 1000 ton);
Rubber-tired Skidders (R'T with or without attachnents);
Surface Heater & Plant Machi ne; Trenching Machi nes (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes
(25 tons & under), all attachments including clanmshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equi prent (8 inch bit & over) (Robbins, reverse circulation
& simlar); Hoe Ram Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signal man
(Whirleys, Highline Hanmerheads or simlar); G ade Checker

CGROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trinmers) (Autograde, ABC, R A Hansen & simlar on grade

wi re); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wt M x Operator (rmultiple units, 2 & incl. 4);

Bl ade Operator (notor patrol & attachnents); Cable
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Control l er (dispatcher); Conpactor (self-propelled with

bl ade); Concrete Punp Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clanshell, dragline; Crusher, Gizzle
& Screening Plant Qperator; Dozer, 834 RIT & simlar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Miultiple Dozer Units with single blade; Paving
Machi ne (asphalt and concrete); Quad-Track or simlar

equi prent; Rollerman (finishing asphalt paverent); Roto

M Il (pavenent grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel (under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Line Batch Tank Operator (REcycle Train);
Linme Brain Qperator (Recycle Train); Mbile Crusher
Operator (Recycle Train)

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CM, ABC,
Finish Athey & Huber & simlar when used as automatic;

Cabl eway Operators; Concrete O eaning/ Decontami nation

machi ne operator; Cranes (over 45 tons to but not including
85 tons), all attachnments including clanshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt

(Hol I and type); Heavy equi pnent robotics operator; Loader
(360 degrees revol ving Koehring Scooper or simlar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (nultiple engine with three or nore
scrapers); Shovels (3 yds. & over); Whirleys & Hanmer heads,
ALL; H. D. Mechanic; H D. Welder; Hydraulic Platform
Trailers (CGol dhofer, Shaurerly andSimlar); Utra Hi gh
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Bl asti ng Machi ne Oper at or

CGROUP 8: Cranes (85 tons and over, and all clinbing,
overhead,rail and tower), all attachnents including
clanshel |, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (Al Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale

NOTE:
In conmputing the length of the boomon Tower Cranes, they
shal | be nmeasured fromthe base of the Tower to the point
of the boom

HAZMAT:
Anyone wor ki ng on HAZVMAT jobs, working with supplied air
shall receive $1.00 an hour above cl assification.

ENG 0370- 006 06/01/2008

ADAMS, ASOTI N, BENTQON, CHELAN (EAST OF THE 120TH MERI DI AN),
COLUMBI A, DOUGLAS (EAST OF THE 120TH MERI DI AN), FERRY,
FRANKLI N, GARFI ELD, GRANT, LINCOLN, OKANOCGAN (EAST OF THE 120TH
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MERI DI AN), PEND OREI LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN
AND YAKI MA (EAST OF THE 120TH MERI DI AN) COUNTI ES

WORK PERFORMED ON HYDRAULI C DREDGES

Rat es Fringes
Hydraul i ¢ Dredge

GROUP 1:. ... .. i $ 31.85 13.53
GROUP 2: . .. i $ 32.36 13.53
GROUP 3: ... i $ 32.41 13.53
GROUP 4: . .. .. $ 33.98 13.53
GROUP 5: ... . $ 31.85 13.53
GROUP 6: .. oot $ 31.98 13.53
GROUP 7: . . i $ 32.36 13.53

GROUP 1: Assistant Mate (Deckhand)
CGROUP 2: Assistant Engineer (Electric, Diesel, Steam or
Boost er Punp)

CGROUP 3: Engi neer Wl der

CGROUP 4: Leverman, Hydraulic

GROUP 5: Mai nt enance

GROUP 6: G ler

GROUP 7: Mates & Boat man

HEAVY WAGE RATES APPLI ES TO CLAM SHELL DREDGE, HOCE AND
Dl PPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND
BULLDOZERS.

ENG 0612- 001 06/01/2007

LEW S, PIERCE, PACIFIC (THAT PORTI ON WHI CH LI ES NORTH OF A
PARALLEL LI NE EXTENDED WEST FROM THE NORTHERN BOUNDARY OF
WAHKAI KUM COUNTY TO THE SEA I N THE STATE OF WASHI NGTON) AND
THURSTON CQOUNTI ES

PRQIECTS:
CATEGORY A PRQIECTS (excludes Category B projects, as shown
bel ow)

Rat es Fringes
Power equi prent operators:

WORK PERFORMED ON

HYDRAUL| C DREDCES: Tot al

Proj ect cost $300, 000 and

over
GROUP 1........ciiiinnn... $ 31.33 12. 75
GROUP 2.. ... . i $ 31.46 12. 75
GROUP 3.... ... i $ 31.84 12. 75
GROUP 4. ... ... . . $ 31.89 12. 75
GROUP 5.. ... ... $ 33.46 12. 75
GROUP 6........... .. $ 31.33 12. 75

WORK PERFORVED ON
HYDRAULI C DREDGES: Tot al
Proj ect Cost under $300, 000
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GROUP 1.................... $ 26.96 8. 40
GROUP 2. ... ... ... ... ..... $ 27.06 8. 40
GROUP 3. ...... ... ... ... ..... $ 27.38 8. 40
GROUP 4. ................... $ 27.43 8. 40
GROUP 5......... ... ... ..... $ 28.75 8. 40
GROUP 6. ................... $ 26.96 8. 40

ZONE 2 (26-45 radius mles) - Add $.70 to Zone 1 rates
ZONE 3 (Over 45 radius mles) - Add $1.00 to Zone 1 rates

BASEPO NTS: Tacomm, O ynpia, and Centralia

CATEGORY B PRQIECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A
projects shall apply to the follow ng projects: Reduced
rates may be paid on the foll ow ng:
1. Projects involving work on structures such as buil di ngs
and structures whose total value is less than $1.5 nillion
excl udi ng mechani cal, electrical, and utility portions of
the contract.
2. Projects of less than $1 million where no building is
i nvol ved. Surfacing and paving included, but utilities
excl uded.

3. Marine projects (docts, wharfs, etc.) less than $150, 000

WORK PERFCORMED ON HYDRAULI C DREDGES:

GROUP 1: Assistant Mate (Deckhand

GROUP 2: Qler
GROUP 3: Assistant Engineer (Electric, Diesel, Steamor
Booster Punp); Mates and Boat nen

GROUP 4: Cranenmn, Engi neer Wl der

CGROUP 5: Leverman, Hydraulic

GROUP 6: Mai nt enance

HEAVY WAGE RATES APPLI ES TO CLAM SHEEL DREDGE, HOE AND
DI PPER, SHOVELS AND SHOVEL ATTACHVMVENTS, CRANES AND
BULLDOZERS

HANDLI NG OF HAZARDOUS WASTE NATERI ALS

H 1 - Wen not outfitted with protective clothing of level D
equi prent - Base wage rate

H2 - Cass "C'" Suit - Base wage rate + $.25 per hour

H3 - Cass "B" Suit - Base wage rate + $.50 per hour

H4 - Cass "A" Suit - Base wage rate +$.75 per hour

ENG 0612- 002 06/01/2008

LEWS, PIERCE, PACIFIC (portion lying north of a parallel Iine
extendi ng west fromthe northern boundary of Whkai kum County
to the sea) AND THURSTON COUNTI ES

ON PRQIECTS DESCRI BED I N FOOTNOTE A BELOW THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRI NGE BENEFI TS
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ON ALL OTHER WORK, THE FOLLOW NG RATES APPLY.

Zone 1 (0-25 radius mles):

Rat es Fringes
Power equi pment operators:

GROUP 1A ... . $ 34.51 13.95
GROUP 1AA .. ... . $ 35.08 13.95
GROUP 1AAA. . ... ... . . . $ 35.65 13.95
GROUP 1...... .. $ 33.96 13. 95
GROUP 2. ... i $ 33.47 13.95
GROUP 3. ... $ 33.05 13. 95
GROUP 4. ... .. i $ 30.69 13.95

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius nmles) =$ .70
Zone 3 (Over 45 radius nmiles) - $1.00

BASEPO NTS:  CENTRALI A, OLYMPI A, TACOVA
PONER EQUI PMENT OPERATCORS CLASSI FI CATI ONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachnents)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachnments; Tower crane over 175 ft in
hei ght, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachnents); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom Loaders-overhead, 8 yards and over; Shovels,
excavat or, backhoes-6 yards and over with attachnents

GROUP 1 - Cabl eway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachnents); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
wor k; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dunp articulating off-road equi pnment
45 yards and over; Loader- overhead, 6 yards to, but not

i ncludi ng, 8 yards; Muicking machine, nole, tunnel, drill
and/ or shield; Quad 9 HD 41, D 10; Renote control operator
on rubber tired earth noving equi pnent; Rollagon; Scrapers-
sel f-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

CGROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bunp Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete punp-truck nmount with boom
attachment; Crusher; Deck engi neer/deck w nches (power);
Drilling machi ne; Excavator, shovel, backhoe-3 yards and
under; Finishing machi ne, Bidwell, Ganaco and simlar

equi pnent; Guardrail punch; Loaders, overhead under 6
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yards; Loaders-plant feed; Loconotives-all; Mechanics- all
M xers, asphalt plant; Mtor patrol graders, finishing;
Pil edriver (other than crane nount); Roto-mll, roto-

grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar G een;
Scraper-sel f- propelled, hard tail end dunmp, articulating
of f-road equi pnment- under 45 yards; Subgrader trimer;
Tractors, backhoe over 75 hp; Transfer nmaterial service
machi ne-shuttl e buggy, Bl aw Knox- Roadtec; Truck Crane

oi ler/driver-100 tons and over; Truck Munt Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachnents
Crane-A-frane over 10 tons; Drill oil ers-auger type, truck
or crane nmount; Dozer-D-9 and under; Forklift-3000 Ibs. and
over with attachnents; Horizontal/directional dril

| ocator; CQutside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Punp- Concrete; Roller, plant mx or rmulti-Ifit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engi neer s- equi pnent; Trenchi ng machi nes; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engi neer; Bobcat; Broons; Conpressor
Concrete Finish Machine-1aser screed; Cranes A-frane 10
tons and under; Elevator and manlift (pernmanent and shaft
type); Forklifts-under 3000 Ibs. with attachnents;
Gradechecker, stakehop; Hydralifts/boomtrucks, 10 tons and
under; O distributors, blower distribution and nulch
seedi ng operator; Pavenent breaker; Posthol e

di gger - nechani cal ; Power plant; Punps-water; Rigger and
Bel | man; Roll er-other than plant mx; Weel Tractors,
farmal| type; Shotcrete/gunite equi pnent operator

FOOTNOTE A- Reduced rates nay be paid on the follow ng:
1. Projects involving work on structures such as buil di ngs
and bridges whose total value is less than $1.5 mllion
excl udi ng mechani cal, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
i nvol ved. Surfacing and paving included, but utilities
excl uded.

3. Marine projects (docks, wharfs, etc.) less than $150, 000.

HANDLI NG OF HAZARDOUS WASTE MATERI ALS:  Personnel in all
craft classifications subject to working inside a federally
desi gnat ed hazardous perinmeter shall be elgible for
conmpensation in accordance with the foll owi ng group
schedul e relative to the | evel of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.
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H 1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H2 dass "C' Suit - Base wage rate plus $ .25 per hour.

H 3 Cass "B" Suit - Base wage rate plus $ .50 per hour.

H4 Cdass "A" Suit - Base wage rate plus $ .75 per hour.

ENG 0701- 002 01/01/2008

CLARK, COALITZ, KLICKKITAT, PACIFIC (SOUTH), SKAVANI A, AND
WAHKI AKUM COUNTI ES

POAER RQUI PMENT COPERATCORS: ZONE 1

Rat es Fringes
Power equi pment operators:
(See Footnote A)
GROUP 1. ... ... ... $ 35.06 10. 25
GROUP 1A. ... . $ 36.75 10. 25
GROUP 1B........ ... ........ $ 38.44 10. 25
GROUP 2. ... i $ 33.55 10. 25
GROUP 3. ... $ 32.62 10. 25
GROUP 4. ... .. $ 31.75 10. 25
GROUP 5. ... .. $ 30.72 10. 25
GROUP 6. ... oot $ 27.94 10. 25

Zone Differential (add to Zone 1 rates):
Zone 2 - $2.00
Zone 3 - $4.00

For the follow ng netropolitan counties: MJLTNOVAH,
CLACKAMAS; MARI ON; WASHI NGTON; YAVHI LL; AND COLUMBI A;

CLARK; AND COWLI TZ COUNTY, WASHI NGTON W TH MODI FI CATI ONS AS
| NDI CATED:

Al'l jobs or projects |ocated in Miltnomah, C ackamas and
Marion Counties, Wst of the western boundary of M. Hood
Nati onal Forest and West of MIle Post 30 on Interstate 84
and West of MIle Post 30 on State Highway 26 and West of
Ml e Post 30 on Hi ghway 22 and all jobs or projects |ocated
in Yamhi |l County, Washington County and Col umbi a County
and all jobs or porjects located in Clark & Cowitz County,
Washi ngt on except that portion of Cowitz County in the M.
St. Helens "Bl ast Zone" shall receive Zone | pay for all

cl assifications.

Al jobs or projects |located in the area outside the
identified boundary above, but |less than 50 mles fromthe
Portland City Hall shall receive Zone Il pay for all

cl assifications.

Al'l jobs or projects |ocated nore than 50 niles fromthe
Portland City Hall, but outside the identified border
above, shall receive Zone Ill pay for all classifications.

For the follow ng cities: ALBANY; BEND, COOS BAY;, EUGENE;
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GRANTS PASS; KLAMATH FALLS; MEDFCRD;, ROSEBURG

Al'l jobs or projects |ocated within 30 mles of the
respective city hall of the above nentioned cities shall
receive Zone | pay for all classifications.

Al'l jobs or projects |ocated nore than 30 niles and | ess than
50 miles fromthe respective city hall of the above
mentioned cities shall receive Zone Il pay for all

cl assifications.

Al jobs or projects |ocated nore than 50 nmles fromthe
respective city hall of the above nentioned cities shall
receive Zone |1l pay for all classifications.

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: CONCRETE: Batch Plant and/or Wt M x Operator, three
units or nore; CRANE: Helicopter Operator, when used in
erecting work; Whirley Operator, 90 ton and over; LATTICE
BOOM CRANE: Operator 200 tons through 299 tons, and/or over
200 feet boom HYDRAULI C CRANE: Hydraulic Crane Operator 90
tons through 199 tons with luffing or tower attachnents;
FLOATI NG EQUI PMENT: Fl oating Crane, 150 ton but |ess than
250 ton

GROUP 1A: HYDRAULI C CRANE: Hydraulic Operator, 200 tons and
over (with luffing or tower attachnent); LATTICE BOOM
CRANE: Operator, 200 tons through 299 tons, with over 200
feet boom FLOATI NG EQUI PMENT: Floating Crane 250 ton and
over

GROUP 1B: LATTI CE BOOM CRANE: Operator, 300 tons through 399
tons with over 200 feet boony Operator 400 tons and over;
FLOATI NG EQUI PMENT: Fl oating Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto
MI1, pavenent profiler, operator, 6 foot l|lateral cut and
over; BLADE: Auto Grader or "Trinmmer" (Gade Checker
required); Blade Operator, Robotic; BULLDOZERS:. Bull dozer
operator over 120,000 | bs and above; Bull dozer operator,
twin engine; Bull dozer Qperator,tandem quadnine, D10, D11,
and simlar type; Bulldozere Robotic Equi pnent (any type;
CONCRETE: Batch Plant and/or Wt M x Operator, one and two
drum Automatic Concrete Slip Form Paver Qperator; Concrete
Canal Line Qperator; Concrete Profiler, Dianond Head,
CRANE: Cabl eway Operator, 25 tons and over; HYDRAULIC
CRANE: Hydraulic crane operator 90 tons through 199 tons
(without luffing or tower attachnent); TONER/ WHI RLEY
OPERATOR: Tower Crane Operator; Wiirley Operator, under 90
tons; LATTI CE BOOM CRANE: 90 through 199 tons and/or 150 to
200 feet boom CRUSHER: Crusher Plant Operator; FLOATI NG
EQUI PMENT: Fl oating Cl anshell, etc.operator, 3 cu. yds.
and over; Floating Crane (derrick barge) Operator, 30 tons
but | ess than 150 tons; LOADERS: Loader operator, 120,000
I bs. and above; REMOTE CONTROL: Renote controll ed
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eart h-nmovi ng equi prent; RUBBER- TI RED SCRAPERS: Rubber -
tired scraper operator, with tandem scrapers, multi-engine;
SHOVEL, DRAGLI NE, CLAMSHELL, SKOOPER OPERATOR: Shovel ,
Dragline, Clanshell, operator 5 cu. yds and over; TRENCH NG
MACHI NE: Wheel Excavator, under 750 cu. yds. per hour
(Grade G ler required); Canal Trimer (Grade G ler

requi red); Weel Excavator, over 750 cu. yds. per hour;
Band Wagon (in conjunction with wheel excavator);
UNDERWATER EQUI PMENT: Underwat er Equi pnent Operator, renote
or otherw se; HYDRAULI C HCES- EXCAVATOR: Excavator over
130,000 I bs.; HYDRAULIC CRANE: Hydraulic crane operator,
50 tons through 89 tons (with luffing or tower attachnent);

GROUP 3: BULLDOZERS: Bul |l dozer operator, over 70,000 |bs. up
to and including 120,000 | bs.; HYDRAULI C CRANE: Hydraulic
crane operator, 50 tons through 89 tons (w thout [luffing
or tower attachnent); LATTICE BOOM CRANES: Lattice Boom
Crane-50 through 89 tons (and | ess than 150 feet boonj;
FORKLI FT: Rock Hound Operator; HYDRAULI C HOES- EXCAVATOR:
excavat or over 80,000 I bs. through 130,000 Ibs.; LQOADERS:
Loader operator 60,000 and | ess than 120, 000; RUBBER- TI RED
SCRAPERS: Scraper Operator, with tandem scrapers;

Sel f -1 oadi ng, paddl e wheel, auger type, finish and/or 2 or
nore units; SHOVEL, DRAGLI NE, CLAMSHELL, SKOOPER OPERATOR:
Shovel, Dragline, Clanmshell operators 3 cu. yds. but |ess
than 5 cu yds.

GROUP 4: ASPHALT: Screed Qperator; Asphalt Paver operator
(screeman required); BLADE: Bl ade operator; Bl ade operator,
finish; Blade operator, externally controlled by

el ectronic, mechani cal hydraulic means; Bl ade operator,

mul ti -engi ne; BULLDOZERS: Bull dozer QOperator over 20,000

I bs and nore than 100 horse up to 70,000 Ibs; Drill Cat
Operator; Side-boom Qperator; Cabl e-Pl ow Operator (any
type); CLEARING Log Skidders; Chippers; Incinerator; Stunp
Splitter (loader nmounted or simlar type); Stunp Ginder

(l oader nounted or sinmilar type; Tub Ginder; Land Cearing
Machi ne (Track mounted forestry nmowi ng & grindi ng machi ne);
Hydro Axe (loader nounted or simlar type); COVWACTORS
SELF- PROPELLED: Conpactor Operator, with bl ade; Conpactor
Operator, nulti-engine; Conpactor Operator, robotic;
CONCRETE: M xer Mbile Qperator; Screed Operator; Concrete
Cool i ng Machi ne Operator; Concrete Paving Road M xer;
Concrete Breaker; Reinforced Tank Bandi ng Machi ne (K-17 or
simlar types); Laser Screed; CRANE: Chicago boom and
simlar types; Lift Slab Machi ne Operator; Boomtype
lifting device, 5 ton capacity or |ess; Hoist Operator, two
(2) drum Hoist Operator, three (3) or nore druns; Derrick
Operator, under 100 ton; Hoist COperator, stiff |leg, guy
derrick or simlar type, 50 ton and over; Cableway Operator
up to twenty (25) ton; Bridge Crane Operator, Loconotive,
Gantry, Overhead; Cherry Picker or simlar type crane;
Carry Deck Operator; Hydraulic Crane Operator, under 50
tons; LATTI CE BOOM CRANE OPERATOR Lattice Boom Crane
Operator, under 50 tons; CRUSHER: Generator Operator;

Di esel -Electric Engineer; Gizzley Operator; Drill Doctor;
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Bori ng Machi ne Qperator; Driller-Percussion, D anond, Core,
Cabl e, Rotary and simlar type; Cat Drill (John Henry);
Directional Drill Operator over 20,000 |bs pull back;

FLOATI NG EQUI PMENT: Di esel -el ectric Engi neer; Jack
Operator, elevating barges, Barge Operator, self-

unl oadi ng; Piledriver QOperator (not crane type) (Deckhand
required); Floating Canshelll, etc. Operator, under 3 cu.
yds. (Fireman or Diesel -Electric Engi neer required);

Fl oating Crane (derrick barge) Operator, less than 30 tons;
CGENERATORS: Cenerator Operator; Diesel-electric Engineer;
GUARDRAI L EQUI PMENT: CQuardrail Punch Operator (all types);
CGuardrail Auger Operator (all types); Conbination Guardrail
machi nes, i.e., punch auger, etc.; HEATI NG PLANT: Surface
Heat er and Pl aner Operator; HYDRAULI C HOES EXCAVATOR:
Roboti c Hydraul i c backhoe operator, track and wheel type up
to and including 20,0000 Ibs. with any or all attachnents;
Excavat or Operator over 20,000 | bs through 80,000 Ibs.;
LOADERS: Belt Loaders, Kolman and Ko Cal types; Loaders
Operator, front end and overhead, 25,000 |bs and | ess than
60, 000 | bs; El evating Grader Operator by Tractor operator,
Sierra, Euclid or simlar types; PILEDRI VERS: Hammer
Operator; Piledriver Operator (not crane type); PIPELINE,
SEVER WATER: Pi pe C eani ng Machi ne Qperator; Pipe Doping
Machi ne Operator; Pipe Bendi ng Machine Qperator; Pipe

W appi ng Machi ne Operator; Boring Machi ne Operator; Back
Filling Machi ne Operator; REMOTE CONTROL: Concrete C eaning
Decont anmi nati on Machine Operator; Utra Hi gh Pressure Water
Jet Cutting Tool System Operator/Mechanic; Vacuum Bl asting
Machi ne Operat or/ nechani c; REPAI RVEN, HEAVY DUTY: Diesel

El ectric Engi neer (Plant or Floating;, Bolt Threadi ng

Machi ne operator; Drill Doctor (Bit Ginder); HD.

Mechani c; Machi ne Tool Operator; RUBBER- TI RED SCRAPERS:
Rubber-tired Scraper Operator,single engine, single
scraper; Self-1oadi ng, paddl e wheel, auger type under 15
cu. yds.; Rubber-tired Scraper Operator, twi n engine;
Rubber-tired Scraper Qperator, with push- ull attachments;
Sel f Loadi ng, paddl e wheel, auger type 15 cu. yds. and
over, single engine; Water pulls, water wagons; SHOVEL,
DRAGLI NE, CLAMSHELL, SKOOPER OPERATOR: Diesel Electric

Engi neer; Stationay Drag Scraper Operator; Shovel,
Dragline, O anshell, Operator under 3 cy yds.; G ade-all
Operator; SURFACE (BASE) MATERI AL: Bl ade nounted spreaders,
Urich and sinmlar types; TRACTOR- RUBBERED Tl RED: Tract or
operator, rubber-tired, over 50 hp flywheel; Tractor
operator, with boom attachnent; Rubber-tired dozers and
pushers (M chigan, Cat, Hough type); Skip Loader, Drag Box;
TRENCHI NG MACHI NE: Trenchi ng Machi ne operator, digging
capacity over 3 ft depth; Back filling machi ne operator;
TUNNEL: Mucki ng machi ne oper at or

GROUP 5: ASPHALT: Extrusion Machine Operator; Roller
Operator (any asphalt mx); Asphalt Burner and
Recondi ti oner Operator (any type); Roto-MII, pavenent
profiler, ground man; BULLDOZERS: Bul | dozer operator,
20,000 | bs. or less or 100 horse or |ess; COWRESSCRS:
Conpressor Operator (any power), over 1,250 cu. ft. total
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capacity; COVWACTORS: Conpactor Operator, including

vi bratory; Wagner Pactor Operator or simlar type (w thout
bl ade); CONCRETE: Conbi nation m xer and Conpressor
Operator, gunite work; Concrete Batch Plant Quality Control
Operator; Beltcrete Qperator; Punpcrete Operator (any
type); Pavenment G inder and/or G ooving Machi ne QOperator
(riding type); Cenent Punp Operator, Fuller-Kenyon and
simlar; Concrete Punp Qperator; Gouting Machi ne Operator;
Concrete m xer operator, single drum under (5) bag
capacity; Cast in place pipe |laying machi ne; naginnis
Internal Full slab vibrator operator; Concrete finishing
mehi ne operator, O ary, Johnson, Bidwell, Burgess Bridge
deck or simlar type; Curb Machi ne Operator, nechanical
Berm Curb and/or Curb and Gutter; Concrete Joint Mchine
Operator; Concrete Planer Qperator; Tower Mbile Operator;
Power Junbo Operator setting slip forns in tunnels; Slip
Form Punps, power driven hydraulic lifting device for
concrete forms; Concrete Paving Machi ne Operator; Concrete
Fi ni shing Machine Operator; Concrete Spreader Qperator;
CRANE: Hel i copter Hoist Operator; Hoist Operator, single
drum El evator Operator; A-frame Truck Operator, Double
drum Boom Truck Operator; HYDRAULI C CRANE OPERATOR:
Hydraul i ¢ Boom Truck, Pittman; DRILLING ChurmDrill and
Earth Boring Machi ne Operator; Vacuum Truck; Directional
Drill Operator over 20,000 |bs pullback; FLOATI NG

EQUI PMENT: Fireman; FORKLIFT: Fork Lift, over 10 ton and/or
robotic; HYDRAULI C HOES EXCAVATORS: Hydraul i ¢ Backhoe
Operator, wheel type (Ford, John Deere, Case type);

Hydraul i c Backhoe Operator track type up to and including
20,000 | bs.; LOADERS: Loaders, rubber- tired type, |ess
than 25,000 | bs; Elevating Gader Operator, Tractor Towed
requiring Qperator or Grader; Elevating |oader operator,
Athey and simlar types; OLERS: Service oiler (Geaser);
Pl PELI NE- SEWER WATER: Hydra hamrer or simalr types;
Pavenent Breaker Operator; PUMPS: Punp Operator, nore than
5 (any size); Pot Rammrer Operator; RAILROAD EQUI PMENT:
Loconotive Operator, under 40 tons; Ball ast Regul ator
Operator; Ballast Tanper Milti-Purpose Operator; Track

Li ner Operator; Tie Spacer Operator; Shuttle Car Operator;
Loconotive Qperator, 40 tons and over; MATERI AL HAULRS: Cat
wagon DIBs Vol vo simlar types; Conveyored material haul er;
SURFACI NG ( BASE) MATERI AL: Rock Spreaders, self-propelled,
Pul va-mi xer or simlar types; Chiip Spreadi ng machine
operator; Lime spreadi ng operator, construction job siter;
SWEEPERS: Sweeper operator (Wayne type) sel f-propelled
construction job site; TRACTOR- RUBBER Tl RED: Tract or
operator, rubber-tired, 50 hp flywheel and under; Trenching
machi ne operator, maxi mum di ggi ng capacity 3 ft depth;
TUNNEL: Di nkey

GROUP 6: ASPHALT: Plant G ler; Plant Fireman; Pugml|
Operator (any type); Truck nmounted asphalt spreader, with
screed; COVWPRESSORS: Conpressor Operator (any power), under
1,250 cu. ft. total capacity; CONCRETE: Plant GO ler,

Assi stant Conveyor Operator; Conveyor Qperator; M xer Box
Operator (C.T.B., dry batch, etc.); Cenent Hog Operator;
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Concrete Saw Operator; Concrete Curing Machi ne Qperator
(riding type); Wre Mat or Broom ng Machi ne Operat or;
CRANE: QG ler; Fireman, all equipnent; Truck Crane G ler
Driver; A-frame Truck Operator, single drum Tugger or
Cof fin Type Hoi st Operator; CRUSHER Crusher Qler; Crusher
Feeder man; CRUSHER Crusher oiler; Crusher feedernan;
DRILLING Drill Tender; Auger Qler; FLOATI NG EQUI PMENT:
Deckhand; Boat man; FORKLI FT: Sel f-propelled Scaffol di ng
Operator, construction job site (exclduing working
platform; Fork Lift or Lunber Stacker Operator,
construction job site; Ross Carrier Operator, construction
job site; Lull H -Lift Operator or Simlar Type; GUARDRAIL
EQUI PMENT: GO ler; Auger QG ler; Oler, combination guardrail
machi nes; Guardrail Punch G| er; HEATI NG PLANT: Tenporary
Heati ng Pl ant Operator; LOADERS: Bobcat, skid steer (less
than 1 cu yd.); Bucket Elevator Loader Operator,

Bar ber Greene and simlar types; OLERS: Qler; Quardrail
Punch G ler; Truck Crane Qler-Driver; Auger Gler; G ade
O ler, required to check grade; G ade Checker; Rigger;

Pl PELI NE- SEWER WATER: Tar Pot Fireman; Tar Pot Fireman
(power agitated); PUWPS: Punp Operator (any power);
Hydrostatic Punp Operator; RAILROAD EQUI PVMENT: Brakenan;

O ler; Switchman; Mtorman; Ballast Jack Tanper Operator;
SHOVEL, DRAGLI NE, CLAMSHELL, SKOOPER, ETC. OPERATOR Qler,
Grade O ler (required to check grade); Grade Checker;

Fi reman; SWEEPER Broom operator, self propelled,
construction job site; SURFACI NG (BASE) MATERI AL: Rol |l er
Operator, grading of base rock (not asphalt); Tanping

Machi ne operartor, mechanical, self-propelled; Hydrographic
Seeder Machi ne Operator; TRENCHI NG MACHI NE: QO ler; G ade

O ler; TUNNEL: Conveyor operator; Air filtration equi pnent
oper at or

* ENG 0701- 003 01/01/ 2008

CLARK, COWLI TZ, KLICKITAT, PACIFIC (SOJTH), SKAMANI A, AND
WAHKI AKUM COUNTI ES

DREDG NG
Rat es Fringes
Dr edgi ng:
ZONE A
ASSI STANT ENG NEER. ........ $ 35.66 10. 05
ASSI STANT MATE. . ........... $ 31.53 10. 05
LEVERMAN, DI PPER,
FLOATI NG CLAMSHELL. ........ $ 38.12 10. 05
LEVERMAN, HYDRAULIC........ $ 38.12 10. 05
TENDERMAN. . . . .. ... $ 34.54 10. 05
ZONE B
ASSI STANT ENGI NEER. . ....... $ 37.66 10. 05
ASSI STANT MATE. . ........... $ 33.53 10. 05
LEVERMAN, DI PPER,
FLOATI NG CLAMSHELL. ........ $ 40.12 10. 05
LEVERMAN, HYDRAULIC........ $ 40.12 10. 05
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TENDERVAN. . .. .............. $ 36.54 10. 05
ZONE C

ASSI STANT ENG NEER. .. ... ... $ 38.66 10. 05
ASSI STANT MATE. . ........... $ 34.53 10. 05
LEVERVAN, DI PPER,

FLOATI NG CLAMSHELL. ........ $ 41.12 10. 05
LEVERVMAN, HYDRAULIC........ $ 41.12 10. 05
TENDERVAN. .. ............... $ 37.54 10. 05

ZONE DESCRI PTI ON FOR DREDG NG

ZONE A - All jobs or projects located within 30 road mles of
Portland City Hall.

ZONE B - Over 30-50 road mles fromPortland City Hall.

ZONE C - Over 50 road nmiles fromPortland City Hall.

*All jobs or projects shall be conputed fromthe city hall by

the shortest route to the geographical center of the

proj ect.

| RONOO14- 005 07/01/2007
ADAMS, ASOTI N, BENTQON, COLUMBI A, DOUGLAS, FERRY, FRANKLI N,
GARFI ELD, GRANT, LI NCOLN, OKANOGAN, PEND ORI ELLE, SPOKANE,
STEVENS, WALLA WALLA AND WH TMAN COUNTI ES

Rat es Fringes

| RON0029- 002 07/01/ 2007

CLARK, COWNLI TZ, KLICKITAT, PACIFIC, SKANVANI A, AND WAHKAI KUM
COUNTI ES

Rat es Fringes

| RONOO86- 002 07/01/2007

YAKI MA, KI TTI TAS AND CHELAN COUNTI ES

| RONO086- 004 07/01/ 2007

CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KING KITSAP, LEW S,
MASON, PIERCE, SKAG T, SNOHOM SH, THURSTON, AND WHATCOM CCUNTI ES

Rat es Fringes
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LABCO001- 002 06/01/2008

ZONE 1:
Rat es Fringes
Laborers:

CALLAM GRAYS HARBOR,

| SLAND, JEFFERSON, KI NG,

KI TSAP, LEW S, MASON,

PACI FI C (NORTH OF STRAI GHT

LI NE MADE BY EXTENDI NG THE

NORTH BOUNDARY WAHKI AKUM

COUNTY WEST TO THE PACI FIC

OCEAN), PI ERCE, SAN JUAN,

SKAG T, SNOHOM SH,

THURSTON AND WHATCOM

CQUNTI ES
GROUP 1........... .. $ 21.19 8. 46
GROUP 2. ... ... i $ 24.01 8. 46
GROUP 3. ... ... i $ 29.66 8. 46
GROUP 4. ...... ... ... $ 30.37 8. 46
GROUP 5. .. ... . i $ 30.85 8. 46

CHELAN, DOUGLAS (WEST OF

THE 120TH MERI DI AN),

KI TTI TAS AND YAKI VA

COUNTI ES
GROUP 1.......... ... $ 17.45 8. 46
GROUP 2. ... . i $ 19.97 8. 46
GROUP 3. ... ... i $ 21.85 8. 46
GROUP 4. ...... ... ... $ 22.37 8. 46
GROUP 5. .. ... . i $ 22.76 8. 46

ZONE DI FFERENTI AL (ADD TO ZONE 1 RATES):
ZONE 2 - $ .70
ZONE 3 - $1.00

BASE PO NTS: CHELAN, SUNNYSI DE, WENATCHEE, AND YAKI MA

ZONE 1 - Projects within 25 radius mles of the respective

city hall

ZONE 2 - More than 25 but less than 45 radius nmiles fromthe
respective city hall

ZONE 3 - More than 45 radius mles fromthe respective city
hal |

BASE PO NTS: BELLINGHAM MI. VERNON, EVERETT, SEATTLE, KENT,
TACOVA, OLYMPI A, CENTRALI A, ABERDEEN, SHELTON, PT.
TOMSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius mles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius mles fromthe
respective city hall

ZONE 3 - More than 45 radius mles fromthe respective city
hal |
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LABORERS CLASSI FI CATI ONS

GROUP 1:

Landscapi ng and Pl anti ng; Watchman; W ndow

Washer/ Cl eaner (detail clean-up, such as but not limted to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2:
Fl agman;

GROUP 3:

Bat ch Wei ghman; Crusher Feeder; Fence Laborer;
Pil ot Car

Ceneral Laborer; Air, Gas, or Electric Vibrating

Screed; Asbestos Abatenent Laborer; Ballast Regul ator

Machi ne;
Tender ;

Brush Cutter; Brush Hog Feeder; Burner; Carpenter

Cenent Fini sher Tender; Change House or Dry Shack;

Chi pping Gun (under 30 | bs.); Choker Setter; Chuck Tender;
Cl ean-up Laborer; Concrete Form Stripper; Curing Laborer;
Denolition (wecking and nmoving including charred
material); Ditch Digger; Dunp Person; Fine G aders;

Fi rewat ch; Form Setter; Gabi an Basket Buil ders; G out
Machi ne Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C); Maintenance Person; Mterial Yard

Per son;

Pot Tender; Rip Rap Person; Riggers; Scal e Person;

Sl oper Sprayer; Signal Person; Stock Piler; Stake Hopper;
Tool room Man (at job site); Topper-Tailer; Track Laborer;
Truck Spotter; Vinyl Seaner

GROUP 4:

Cenent Dunper - Pavi ng; Chi pping Gun (over 30 Ibs.);

Cl ary Power Spreader; Concrete Dunper/Chute Qperator;
Concrete Saw Operator; Drill Operator (hydraulic, dianond,
aiartrac); Faller and Bucker Chain Saw, Grade Checker and

Transit

Person; Goutnen (pressure) including post tension

beans; Hazardous Waste Worker (Level B); H gh Scaler;
Jackhamrer; Laser beam Operator; Manhol e Buil der - Mudman;
Nozzl eman (concrete punp, green cutter when using

conbi nation of high pressure air and water on concrete and
rock, sandblast, gunite, shotcrete, water bl aster, vacuum

bl aster) ;

Pavenent Breaker; Pipe Layer and Caul ker; Pipe

Pot Tender; Pipe Reliner (not insert type); Pipe Wapper;
Power Jacks; Railroad Spi ke Pull er-Power; Raker-Asphalt;
Ri vet Buster; Rodder; Sloper (over 20 ft); Spreader
(concrete); Tanper and Simlar electric, air and glas
operated tool; Tinber Person-sewer (lagger shorer and

cri bber);

Track Liner Power; Tugger QOperator; Vibrator;

Wel | Poi nt Laborer

GROUP 5:

Cai sson Worker; M ner; Mrtarman and Hodcarrier;

Powder man; Re-Ti nberman; Hazardous Waste Worker (Level A).

LABQ0238- 004 06/01/2008

ADAMS, ASOTI N, BENTQON, COLUMBI A, DOUGLAS (EAST OF THE 120TH

MERI DI AN) ,

FERRY, FRANKLI N, GARFI ELD, GRANT, LI NCOLN, OKANOGAN,

PEND OREI LLE, STEVENS, SPCKANE, WALLA WALLA AND WH TMAN CCUNTI ES

Rat es Fringes
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Laborers:
ZONE 1:
GROUP 1........ ... .. $ 20.56 7.70
GROUP 2.. ... i $ 22.66 7.70
GROUP 3... ... . i $ 22.93 7.70
GROUP 4. . ... ... .. .. ... ... $ 23.20 7.70
GROUP 5....... . i $ 23.48 7.70
GROUP 6..........iiiiiii.. $ 24.85 7.70

Zone Differential (Add to Zone 1 rate): $2.00
BASE PO NTS: Spokane, Pasco, Lew ston

Zone 1: 0-45 radius mles fromthe nmain post office.
Zone 2: 45 radius mles and over fromthe main post office.

LABORERS CLASSI FI CATI ONS

GROUP 1: Flagman; Landscape Laborer; Scal eman; Traffic
Control Maintenance Laborer (to include erection and

mai nt enance of barricades, signs and relief of flagperson);
W ndow Washer/ d eaner (detail cleanup, such as, but not
limted to cleaning floors, ceilings, walls, w ndows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatenment Worker; Brush Hog Feeder;

Car penter Tender; Cenent Handl er; C ean-up Laborer;
Concrete Crewnan (to include stripping of forms, hand
operating jacks on slip formconstruction, application of
concrete curing compounds, punpcrete machi ne, signaling,
handl i ng the nozzl e of squeezcrete or simlar nachine, 6

i nches and snmaller); Confined Space Attendant; Concrete

Si gnal man; Crusher Feeder; Denolition (to include clean-up,
burni ng, |oading, wrecking and sal vage of all material);
Dunmprman; Fence Erector; Firewatch; Form C eani ng Machi ne
Feeder, Stacker; GCeneral Laborer; Gout Machine Header
Tender; @uard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way narkers);
Hazar dous Waste Worker, Level D (no respirator is used and
skin protection is mininmal); Mner, Cass "A" (to include
all bull gang, concrete crewnan, dunpnman and punpcrete
crewman, including distributing pipe, assenbly & dismantl e,
and ni pper); Nipper; Riprap Man; Sandbl ast Tail hosenan;
Scaffold Erector (wood or steel); Stake Junper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unl oadi ng of structures);
Tai | hoseman (wat er nozzle); Tinber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Oher Wrk Classifications Not Specially Listed Shall
Be Classified As CGeneral Laborer

CGROUP 3: Aspahlt Raker; Asphalt Roller, walking; Cenent
Fi ni sher Tender; Concrete Saw, wal king; Denmplition Torch;
Dope Pot Firemen, non-nechanical; Driller Tender (when
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required to nove and position machine); Form Setter,

Pavi ng; Grade Checker using |level; Hazardous Waste Wrker,
Level C (uses a chemical "splash suit" and air purifying
respirator); Jackhammer Operator; Mner, Cass "B" (to

i ncl ude brakeman, finisher, vibrator, formsetter);

Nozzl eman (to include squeeze and flo-crete nozzle);

Nozzl eman, water, air or steam Pavenent Breaker (under 90
I bs.); Pipelayer, corrugated netal culvert; Pipelayer,
multi- plate; Pot Tender; Power Buggy Operator; Power Too
Operator, gas, electric, pneunatic; Railroad Equi pnent,
power driven, except dual nobile power spiker or puller;
Rai | road Power Spiker or Puller, dual nobile; Rodder and
Spreader; Tanper (to include operation of Barco, Essex and
simlar tanpers); Trencher, Shawnee; Tugger Operator; WAgon
Drills; Water Pipe Liner; Weel barrow (power driven)

CGROUP 4: Air and Hydraulic Track Drill; Brush Machine (to
i ncl ude horizontal construction joint cleanup brush

machi ne, power propelled); Caisson Wrker, free air; Chain
Saw Qperator and Faller; Concrete Stack (to include

| aborers when | aborers working on free standing concrete
stacks for snoke or fune control above 40 feet high);
Gunite (to include operation of nmachine and nozzle);

Hazar dous Waste Worker, Level B (uses sanme respirator
protection as Level A A supplied air line is provided in
conjunction with a chemcal "splash suit"); H gh Scal er
Laser Beam Operator (to include grade checker and el evation
control); Mner, Cass C (to include mner, nozzleman for
concrete, |aser beam operator and rigger on tunnels);
Monitor Operator (air track or simlar nmounting); Mrtar

M xer; Nozzleman (to include jet blasting nozzl eman, over
1,200 Ibs., jet blast nachine power propelled, sandbl ast
nozzl e); Paverment Breaker (90 |bs. and over); Pipelayer (to
i ncl ude working topman, caul ker, collarman, jointer,
nmortarman, rigger, jacker, shorer, valve or neter
installer); Pipewapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Msts; Hazardous Waste Wrker,
Level A (utilizes a fully encapsul ated suit with a

sel f-contai ned breathing apparatus or a supplied air line);
M ner Class "D', (to include raise and shaft mner, |aser
beam operator on riases and shafts)

LABQ0238- 006 06/01/2008
CQUNTI ES EAST OF THE 120TH MERI DI AN:  ADAMS, ASOTI N, BENTON
CHELAN, COLUMBI A, DQUGLAS, FERRY, FRANKLIN, GARFI ELD, GRANT,
LI NCOLN, OKANOGAN, PEND OREl LLE, STEVENS, SPOKANE, WALLA WALLA,
VWH TMAN

Rat es Fringes
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LABC0335- 001 06/01/2007

CLARK, COW.I TZ, KLICKITAT, PACIFIC (SOJTH OF A STRAI GHT LI NE
MADE BY EXTENDI NG THE NORTH BOUNDARY LI NE OF WAHKI AKUM COUNTY
WEST TO THE PACI FI C OCEAN), SKAMANI A AND WAHKI AKUM COUNTI ES

Rat es Fringes
Laborers:
ZONE 1:

GROUP 1......... ... $ 25.94 8. 25
GROUP 2......... ... $ 26.54 8.25
GROUP 3..... ... i $ 26.98 8. 25
GROUP 4......... ... $ 27.36 8.25
GROUP 5........ .. i $ 23.44 8. 25
GROUP 6..........covvvvnn.. $ 21.02 8.25
GROUP 7........ ... $ 17.82 8. 25

Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE PO NTS: GOLDENDALE, LONGVI EW AND VANCOUVER

ZONE 1: Projects within 30 mles of the respective city all.
ZONE 2: More than 30 niles but less than 40 miles fromthe
respective city hall.

ZONE 3: More than 40 niles but less than 50 mles fromthe
respective city hall.

ZONE 4: More than 50 miles but Iess than 80 miles fromthe
respective city hall.

ZONE 5 Mre than 80 mles fromthe respective city hall.

LABORERS CLASSI FI CATI ONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Wei ghman; Brooners; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; C ean-up Laborers; Curing,
Concrete; Demolition, Wecking and Mving Laborers;
Dunpers, road oiling crew, Dunprmen (for grading crew);

El evat or Feeders; Cuard Rail, Median Rail Reference Post,
Qui de Post, Right of Way Marker; Fine Graders; Fire Watch;
Form Strippers (not sw nging stages); Ceneral Laborers;
Hazar dous Waste Worker; Levernman or Aggregate Spreader
(Flaherty and sinmilar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Simlar Types; Railroad Track Laborers; Ribbon
Setters (including steel forns); R p Rap Man (hand pl aced);
Road Punp Tender; Sewer Labor; Signal man; Skipman; Sl opers;
Spraynen; Stake Chaser; Stockpiler; Tie Back Shoring;

Ti nber Faller and Bucker (hand |abor); Tool room Man (at job
site); Tunnel Bullgang (above ground); Wi ght-Man- Crusher
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(aggr egat e when used)

CGROUP 2: Applicator (including pot power tender for sane),
appl ying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Cary Power Spreader and
simlar types; Cean- up Nozzleman-Geen Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Dermplition and Wecking Charred Materials;
Gunite Nozzl enan Tender; Gunite or Sand Bl asting Pot
Tender; Handlers or Mxers of all Mterials of an
irritating nature (including cement and line); Tool
Operators (includes but not limted to: Dry Pack Mchi ne;
Jackhamrer; Chipping Guns; Paving Breakers); Pipe Doping
and Wappi ng; Post Hole Digger, air, gas or electric;

Vi brating Screed; Tanpers; Sand Blasting (Wt);

St ake-Setter; Tunnel -Mickers, Brakemen, Concrete Crew,

Bul I gang (under gr ound)

GROUP 3: Asbestos Renoval; Bit Ginder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other simlar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swi nging stages, chairs or
belts, under extrene conditions unusual to normal drilling,
bl asting, barring-down, or sloping and stripping); Mnhole
Bui | der; Powder nen; Concrete Saw Qperator; Pwdernen; Power
Saw Operators (Bucking and Falling); Punpcrete Nozzl enen;
Sand Blasting (Dry); Sewer Tinberman; Track Liners, Anchor
Machi nes, Ballast Regulators, Miltiple Tanpers, Power
Jacks, Tugger Operator; Tunnel - Chuck Tenders, Nippers and
Ti mbernmen; Vibrator; Water Bl aster

GROUP 4. Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzel man; G ade Checker; Pipelayer; Laser Beam
(pi pel ayi ng) - appl i cabl e when enpl oyee assigned to nove, set
up, align; Laser Beam Tunnel M ners; Motornan-D nky
Loconoti ve- Tunnel ; Powder man- Tunnel ; Shi el d Oper at or - Tunnel

CGROUP 5: Traffic Flaggers
GROUP 6: Fence Buil ders
GROUP 7: Landscaping or Planting Laborers

LABC0335- 010 06/01/2007
CLARK, COWLI TZ, KLICKITAT, PACIFIC (SOJUTH OF A STRAI GHT LI NE
MADE BY EXTENDI NG THE NORTH BOUNDARY LI NE OF WAHKI AKUM COUNTY
WEST TO THE PACI FI C OCEAN), SKAMANI A AND WAHKI AKUM COUNTI ES

Rat es Fringes

PAI NOOO5- 002 06/01/2007
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STATEW DE EXCEPT CLARK, COALITZ, KLICKITAT, PAC FIC (SOUTH),
SKANVANI A,  AND WAHKI AKUM COUNTI ES

Rat es Fringes

Pai nters:
STRIPERS. . ....... ... .. ..... $ 25.38 11. 02

PAI NOO05- 004 07/01/ 2007

CLALLAM GRAYS HARBCOR, | SLAND, JEFFERSON, KI NG, KITSAP, LEWS,
MASCON, PI ERCE, SAN JUAN, SKAG T, SNOHOM SH, THURSTON AND
WHATCOM COUNTI ES

Rat es Fringes

* PAI NOOO5- 006 07/01/2007

ADAMS, ASOTI N; BENTON AND FRANKLI N ( EXCEPT HANFORD SI TE);
CHELAN, COLUMBI A, DQUGLAS, FERRY, GARFI ELD, GRANT, KITTITAS,

LI NCOLN, OKANOGAN, PEND OREl LLE, SPOKANE, STEVENS, WALLA WALLA,
VWH TMAN AND YAKI MA COUNTI ES

Rat es Fringes

Pai nters:

Application of Cold Tar

Products, Epoxies, Polyure

t hanes, Acids, Radiation

Resi stant Material, Water

and Sandbl asti ng, Bridges,

Towers, Tanks, Stacks,

Steeples.................... $ 20.84 7.38
Over 30'/Swing Stage Work..$ 21.54 7.38

Brush, Roller, Striping,

Steam cl eaning and Spray....$ 15.09 6. 18

Lead Abatenent, Asbestos

Abatenment................... $ 20.84 7.38

TV Radi o, Electrical

Transm ssion Towers......... $ 21.59 7.38
Over 30'/Swing Stage Work..$ 22.29 7.38

*$.70 shall be paid over and above the basic wage rates
listed for work on swi ng stages and hi gh work of over 30
feet.

PAI N0OO55- 002 04/ 01/ 2008

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAVANI A, AND WAHKI AKUM
COUNTI ES

Rat es Fringes
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Pai nters:
Brush & Roller.............. $ 19.88 7.05
Hi gh work - All work 60
ft. or higher............... $ 20.63 7.05
Spray and Sandbl asting...... $ 20.48 7.05

PAI N0OO55- 007 06/ 01/ 2007

CLARK, COALITZ, KLICKITAT, SKAMANI A and WAHKI AKUM COUNTI ES

Rat es Fringes
Pai nters:
H GHWAY & PARKI NG LOT
STRIPER . ... .. ... ... .... $ 28.27 8. 27

PLAS0072- 004 06/01/2007

ADAMS, ASOTI N, BENTQN, CHELAN, COLUMBI A, DOUGLAS, FERRY,
FRANKLI N, GARFI ELD, GRANT, KITTITAS, LI NCOLN, OKANOCGAN, PEND
OREl LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN, AND YAKI MA
CQUNTI ES

Rat es Fringes

CEMENT MASON CONCRETE FI NI SHER
ZONE 1:. ... ... $ 24.68 7.98

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE PO NTS: Spokane, Pasco, Moses Lake, Lew ston
Zone 1: 0 - 45 radius mles fromthe nmain post office
Zone 2: Over 45 radius mles fromthe nain post office

PLAS0528- 001 06/01/2008

CLALLAM CONLI TZ, GRAYS HARBOR, | SLAND, JEFFERSON, KI NG
KI TSAP, LEW S, MASON, PACIFIC, PIERCE, SAN JUAN, SKAG T,
SNOHOM SH, THURSTON, WAHKI AKUM AND WHATCOM COUNTI ES

Rat es Fringes

Cenent Masons:
CEMENT MASON. ............... $ 34.68 12. 13
COVPQCSI TI ON, COLOR MASTI C,
TROWEL MACHI NE, GRI NDER,
POVWER TOOLS, GUNNI TE NOZZLE. $ 35.18 12. 13
TROALI NG MACHI NE OPERATOR
ON COLORED SLABS,
COVPCSI TI ON OR KALMAN

PLAS0555- 002 06/01/2008

CLARK, KLI CKI TAT AND SKAMANI A COUNTI ES
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ZONE 1:
Rat es Fringes

Cement Masons:
CEMENT MASONS DO NG BOTH
COVPQCSI TI ON POVER
MACHI NERY AND
SUSPENDED) HANG NG SCAFFQOLD. . $ 27. 87 14. 83
CEMENT MASONS ON
SUSPENDED, SW NG NG AND/ OR

HANG NG SCAFFCOLD. . .......... $ 27.34 14. 83
CEMENT MASONS. .............. $ 26.80 14. 83
COVPOSI TI ON WORKERS AND

POVNER MACHI NERY OPERATORS. .. $ 27.34 14. 83

Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3.00

BASE PO NTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM THE DALLES, VANCOUVER

ZONE 1: Projects within 30 nmiles of the respective city hall
ZONE 2: More than 30 niles but less than 40 miles fromthe
respective city hall.

ZONE 3: More than 40 nmiles but less than 50 niles fromthe
respective city hall.
ZONE 4: More than 50 niles but less than 80 mles fromthe
respective city hall.
ZONE 5: More than 80 nmiles fromthe respective city hall

PLUMD032- 002 01/01/2008
CLALLAM KI NG AND JEFFERSON COUNTI ES
Rat es Fringes

PLUMD032- 003 06/ 01/ 2007

CHELAN, KI TTI TAS (NORTHERN TIP), DOUGLAS (NORTH), AND OKANOGAN
(NORTH) COUNTI ES

Rat es Fringes
PLUMD044- 003 06/ 01/ 2007
ADAMS ( NORTHERN PART), ASOTI N (CLARKSTON ONLY), FERRY (EASTERN

PART), LINCOLN, PEND ORI ELLE, STEVENS, SPOKANE, AND WH TMAN
COUNTI ES
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Rat es Fringes
Pl unbers and Pipefitters
ADAMS ( NORTHERN PART),
ASOTI N ( CLARKSTON ONLY),
FERRY ( EASTERN PART),

LI NCOLN, PEND ORI ELLE AND
STEVENS AND SPOKANE

PLUMDO82- 001 06/01/2007
CLARK ( NORTHERN TI P | NCLUDI NG WOODLAND), COWLI TZ, GRAYS HARBOR,
LEW S, MASON ( EXCLUDI NG NE SECTI ON), PACIFIC, PlIERCE SKAMAN A,
THURSTON AND WAHKI AKUM COUNTI ES
Rat es Fringes
PLUMD265- 003 06/ 01/2007
| SLAND, SKAG T, SNOHOM SH, SAN JUAN AND WHATCOM COUNTI ES
Rat es Fringes
PLUMD290- 003 04/01/2008
CLARK (ALL EXCLUDI NG NORTHERN TI P | NCLUDI NG CI TY OF WDOCODLAND)
Rat es Fringes
PLUMD598- 005 06/01/2008
ADAMS ( SOUTHERN PART), ASOTI N (EXCLUDING THE CI TY OF
CLARKSTON), BENTQON, COLUMBI A, DOUGLAS ( EASTERN HALF), FERRY
(WESTERN PART), FRANKLIN, GARFIELD, GRANT, KITTITAS (ALL BUT
NORTHERN TI P), KLI CKI TAT, LI NCOLN (WESTERN PART), OKANOCGAN
(EASTERN), WALLA WALLA AND YAKI MA COUNTI ES
Rat es Fringes
PLUMD631- 001 06/01/2007
MASON (NE SECTI ON), AND Kl TSAP COUNTI ES

Rat es Fringes
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Pl unmbers and Pipefitters
Al'l new construction,
addi tions, and renodeling
of conmercial building
proj ects such as: cockt ai
| ounges and taverns,
prof essi onal buil di ngs,
nmedi cal clinics, retai
stores, hotels and notels,
restaurants and fast food
types, gasoline service
stations, and car washes
wher e the plunbing and
mechani cal cost of the
project is less than
$100,000.............. .. ... $ 27.39 11.18
Al'l other work where the
pl unbi ng and mechani cal
cost of the project is
$100, 000 and over........... $ 34.90 15. 32

TEAMDO37- 002 06/01/2008

CLARK, COWLI TZ, KLICKITAT, PACIFIC (South of a straight Iine
made by extending the north boundary |ine of Wahki akum County
west to the Pacific COcean), SKAMANI A, AND WAHKI AKUM COUNTI ES

Rat es Fringes
Truck drivers:
ZONE 1

GROUP 1........ . ... $ 26.40 11.91
GROUP 2. ... i $ 26.52 11.91
GROUP 3. ... . i $ 26.65 11.91
GROUP 4. ..... ... . $ 26.91 11.91
GROUP 5. ... . i $ 27.13 11.91
GROUP 6. .. ..o i iiiiei $ 27.29 11.91
GROUP 7. .. it $ 27.49 11.91

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE PO NTS: ASTORI A, THE DALLES, LONGVI EW AND VANCOUVER

ZONE 1. Projects within 30 niles of the respective city
hal I .

ZONE 2: More than 30 niles but less than 40 nmles fromthe
respective city hall

ZONE 3: Mre than 40 nmles but less than 50 mles fromthe
respective city hall
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ZONE 4: More than 50 nmles but less than 80 mles fromthe
respective city hall.

ZONE 5: More than 80 mles fromthe respective city hall.
TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: A Franme or Hydra lifrt truck w |l oad bearing
surface; Articulated Dunp Truck; Battery Rebuil ders; Bus or
Manhaul Driver; Concrete Buggi es (power operated); Concrete
Pump Truck; Dunp Trucks, side, end and bottom dunps,

i ncl udi ng Senmi Trucks and Trains or conbinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in |oading, unloading and transporting materi al
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (rmanually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechani c Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mx and Wt or Dry Mx - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tirenman,
Wash Rack, Steam C eaner or conbinations; Team Dri ver;
Slurry Truck Driver or Levernan; Tirenan

GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;

Chal | enger; Dunpsters or simlar equipnent all sizes; Dunp
Trucks/ Articul ated Dunps 6 cu to 10 cu.; Flaherty Spreader
Driver or Levernan; Lowbed Equi pnent, Flat Bed Sem -trailer
or doubl es transporting equi prent or wet or dry naterials;
Lumber Carrier, Driver-Straddle Carrier (used in |oading,
unl oadi ng and transporting of nmaterials on job site); GOl
Di stributor Driver or Levernan; Transit mix and wet or dry
m x trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

CGROUP 3: Amonia Nitrate Distributor Driver; Dunp trucks,
side, end and bottom dunps, including Senmi Trucks and
Trains or conbinations thereof: over 10 cu. yds. and

i ncluding 30 cu. yds. includes Articul ated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
m X truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechani c- Wel der - Body Repairman; Utility and C ean-up Truck;
Wat er Wagons (rated capacity) over 5,000 to 10, 000 gall ons

GROUP 4: Asphalt Burner; Dunp Trucks, side, end and bottom
cunps, including Sem -Trucks and Trains or conbinations
thereof: over 30 cu. yds. and including 50 cu. yds.

i ncludes Articulated Dunp Trucks; Fire Guard; Transit M X
and Wet or Dry M x Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons

GROUP 5: Conposite Crewran; Dunp Trucks, side, end and
bottom dunps, including Sem Trucks and Trains or

conbi nati ons thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articul ated Dunp Trucks
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GROUP 6: Bul k Cenment Spreader w/ o Auger; Dry Pre-Batch
concrete M x Trucks; Dunp trucks, side, end and bottom
dunps, including Sem Trucks and Trains of conbinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
i ncludes Articulated Dunp Trucks; Skid Truck

GROUP 7: Dunp Trucks, side, end and bottom dunps, including
Semi Trucks and Trains or conbi nations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articul ated Dunp
Trucks; Industrial Lift Truck (mechanical tail gate)

* TEAMD174-001 06/ 01/ 2007

CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KING KITSAP, LEW S,
MASON, PACIFIC (North of a straight |line nade by extending the
north boundary line of Whki akum County west to the Pacific
Ccean), PIERCE, SAN JUAN, SKAG T, SNOHOM SH, THURSTON AND
WHATCOM COUNTI ES

Rat es Fringes
Truck drivers:
ZONE A

GROUP 1:...... ... $ 29.42 12. 48
GROUP 2:. .. i $ 28.71 12. 48
GROUP 3:. . $ 26.18 12. 48
GROUP 4:. ... . $ 21.69 12. 48
GROUP 5:. ... i $ 29.07 12. 48

ZONE B (25-45 miles fromcenter of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 niles fromcentr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated fromthe city center of the
following listed cities:

BELLI NGHAM CENTRALI A RAYMOND QLYMPI A
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES M. VERNON KENT
TACOVA PORT TOANSEND ABERDEEN BREMERTON

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1 - "A-franme or Hydralift" trucks and Boom trucks or
simlar equipnent when "A" frane or "Hydralift" and Boom
truck or simlar equipnment is used; Buggynobile; Bulk
Cement Tanker; Dunpsters and simlar equi pnent,
Tour nor ockers, Tournowagon, Tournotrailer, Cat DWseries,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four - Wheel ed power tractor with trailer and sinmlar
t op- | oaded equi prent transporting material: Dunp Trucks,
side, end and bottom dunp, including sem -trucks and trains
or conbinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
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i ncrenment; Explosive Truck (field mx) and sinilar

equi pnent; Hyster Operators (handling bul k | oose
aggregates); Lowbed and Heavy Duty Trailer; Road Q|
Distributor Driver; Spreader, Flaherty Transit m x used
exclusively in heavy construction; Water Wagon and Tank
Truck-3, 000 gal |l ons and over capacity

GROUP 2 - Bulllifts, or simlar equipnment used in |oading or
unl oadi ng trucks, transporting materials on job site;
Dunpsters, and simlar equipnment, Tournorockers,

Tour nowagon, Turnotrailer, Cat. D.W Series, Terra Cobra,
Le Tour neau, Westinghouse, Athye wagon, Euclid two and
four-wheel ed power tractor with trailer and sinilar

t op- | oaded equi prent transporting material: Dunp trucks,
side, end and bottom dunp, including sem -trucks and trains
or conbinations thereof with less than 16 yards capacity;

Fl at bed (Dual Rear Axle); Gease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and | oader at bunkers and batch plants; Gl tank
transport; Scissor truck; Slurry Truck; Sno-CGo and simlar
equi pnent; Swanpers; Straddler Carrier (Ross, Hyster) and
sim | ar equi pnent; Team Driver; Tractor (snall,
rubber-tired) (when used within Teanster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-1less than 3, 000
gal l ons capacity; Wnch Truck; Wecker, Tow truck and

sim | ar equi pnent

GROUP 3 - Flathed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Goup 3 upward by $2.00 per hour for onsite
wor k only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic
HAZMAT PRQIECTS

Anyone wor ki ng on a HAZMAT j ob, where HAZMAT certification is
required, shall be conpensated as a premium in addition to
the classification working in as foll ows:

LEVEL C. +$%$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +$%$.50 per hour - Uses sane respirator protection as
Level A Supplied air line is provided in conjunction with

a chem cal "splash suit."

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsul ated suit with a sel f-contained breathing apparatus
or a supplied air line.

TEAMD760- 002 06/ 01/ 2008

ADAMS, ASOTI N, BENTQN, CHELAN, COLUMBI A, DOUGLAS, FERRY,
FRANKLI' N, GARFI ELD, GRANT KI TTI TAS, LI NCOLN, OKANOGAN, PEND
OREl LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN AND YAKI MA
COUNTI ES
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Rat es Fringes
Truck drivers: (ANYONE
WORKI NG ON HAZMAT JOBS SEE
FOOTNOTE A BELOW
ZONE 1:
GROUP 1........ ... $ 20.02 11. 05
GROUP 2. ... i $ 22.29 11. 05
GROUP 3. ... i $ 22.79 11. 05
GROUP 4. ... .. $ 23.12 11. 05
GROUP 5.. ... $ 23.23 11. 05
GROUP 6. ......oiiiieii .. $ 23.40 11. 05
GROUP 7. ... i $ 23.93 11. 05
GROUP 8. . ... $ 24.26 11. 05

Zone Differential (Add to Zone 1 rate: Zone 2 - $2.00)

BASE PO NTS: Spokane, Modses Lake, Pasco, Lew ston
Zone 1: 0-45 radius mles fromthe main post office.
Zone 2: Qutside 45 radius mles fromthe main post office

TRUCK DRI VERS CLASSI FI CATI ONS

CGROUP 1: Escort Driver or Pilot Car; Enployee Haul; Power
Boat Haul i ng Enpl oyees or Materi al

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 Ibs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mount ed Hydro Seeder and Mul cher; Seeder & Mil cher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or simlar equipnent)

GROUP 3: Auto Crane (2000 |bs. capacity); Buggy Mbile &
Simlar; Bulk Cenent Tanks & Spreader; Dunptor (6 yds. &
under); Flat Bed Truck with Hydraullic System Fork Lift
(3001-16,000 | bs.); Fuel Truck Driver, Steantleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Junbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & simlar); Tireperson; Transit Mxers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articul ated end dunp (3 yards
to and including 6 yds.); Warehouseperson (to include

shi pping & receiving); Wecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service G easer;
Trucks, side, end, bottom & articul ated end dunp (over 6
yards to and including 12 yds.); Truck Munted Hydro
Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dunptor (over 6 yds.); Lowboy (50 tons & under);

Self- loading Roll Of; Sem -Truck & Trailer; Tractor with
Steer Trailer; Transit M xers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dunp (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with | oad bearing surface either
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mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.)

CGROUP 6: Fl aherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 I bs.); Dunps (Sem -end); Mechanic (Field);
Sem - end Dunps; Transfer Truck & Trailer; Transit Mxers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottomand articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DW & simlar with 2 or nore 4 wheel - power
tractor with trailer, gallonage or yardage scal e, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);
Lowboy(over 50 tons)

GROUP 7: O| Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit M xers & Trucks Haul i ng Concrete
(over 20 yds.); Truck, side, end, bottom end dunp (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with

| oad bearing surface either nounted or pulled (16 through
25 tons);

GROUP 8: Prime Mwvers and Stinger Truck; Trucks, side, end
bottom and articul ated end dunp (over 100 yds.); Helicopter
Pil ot Hauling Enpl oyees or Materials

Footnote A - Anyone working on a HAZMAT j ob, where HAZNAT
certification is required, shall be conpensated as a
premum in additon to the classification working in as
fol |l ows:

LEVEL C-D - $.50 PER HOUR (This is the | owest |evel of
protection. This level may use an air purifying respirator
or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chem cal spash suit or fully encapsulated suit with
a sel f-contai ned breathing apparatus.

Enpl oyees shall be paid Hazmat pay in increnments of four(4)
and ei ght(8) hours.

NOTE:
Trucks Pul ling Equiprment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
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In the listing above, the "SU' designation nmeans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determ nation
a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for sunmmaries of surveys, should be with the Wage and Hour
Regi onal O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction Wage Deternminations. Wite to:

Branch of Construction Wage Deterninations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi nistrator
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request should be acconpanied by a full statement of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Admi nistrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Wage Determination
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Adm ni strati ve Revi ew Board
U.S. Department of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON

Wage Determination
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ATTENTION

The following Special Contract Requirements (SCRs) are only a portion of the
specifications for this project. These SCRs amend and supplement the Standard
Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03.
The FP-03 U.S. Customary Units is a separately published book. In order to understand the
solicitation properly you need to have the FP-03 U.S. Customary Units as well as this
packet. Pay particular attention to the provisions of Subsection 104.04 in the FP-03. This
Subsection explains how each of the many contract documents fit together.

If you would like to view the FP-03 U.S. Customary Units electronically, go to:
http://www.wfl.fha.dot.gov/design/specs/fp03.htm

If you would like a printed copy of the FP-03 U.S. Customary Units, contact the:

Contracts Section

Federal Highway Administration

Western Federal Lands Highway Division
610 East Fifth Street

Vancouver, WA 98661

Phone: 360.619.7520

Fax: 360.619.7520

E-mail: contracts@mail.wfl.fha.dot.gov

(printed copies of the FP-03 will be distributed to the successful bidder)

Special Contract Requirements
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03USC06/22/07

Section 101.—TERMS, FORMAT, AND DEFINITIONS

101.04 Definitions. Amend as follows:

Delete the text of these definitions and substitute the following:

Award — The written acceptance of an offeror’s proposal by the C.O.
Bid — When used in a project package, carries the same meaning as Offer.
Bidder — When used in a project package, carries the same meaning as Offeror.

Bid Guarantee — A form of security assuring that the offeror will not withdraw an offer within
the period specified for acceptance and will execute a written Task Order and furnish required
bonds.

Contract — The written agreement between the Government and the Contractor setting forth the
obligations of the parties for the ordering of, performance of, and payment for, the prescribed
work. Refers to both the Basic Contract and the Task Orders.

Contract Time — The specified time allowed for completion of all Task Order work.
Notice to Proceed — Written notice to the contractor to begin the Task Order work.

Payment Bond — The security executed by the contractor and surety or sureties and furnished
to the Government to ensure payments as required by law to all persons supplying labor or
material according to the Task Order.

Performance Bond — The security executed by the contractor and surety or sureties and
furnished to the Government to guarantee completion of the Task Order work.

Project — The specific section of the highway or other property on which construction is to be
performed under the Task Order.

Solicitation — The complete assembly of documents (whether attached or incorporated by
reference) furnished to prospective offeror(s).

Surety — An individual or corporation legally liable for the debt, default, or failure of a
contractor to satisfy a Task Order obligation.

Work — The furnishing of all labor, material, equipment, and other incidentals necessary to
successfully complete the project according to the Task Order.

Special Contract Requirements
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Add the following:

Basic Contract — The contract Indefinite Delivery, Indefinite Quantity (IDIQ) which is a
written agreement between the Government and the Contractor(s) setting forth the general
obligations of the parties for the ordering of, performance of, and payment for, the work to be
performed under the subsequent Task Orders.

Offer — A written proposal by an offeror to perform work at a proposed price.
Offeror — Any individual or legal entity submitting an offer.

Task Order — An order for a specific level of work that may or may not be related to one or
more projects.

101.04 Definitions. Add the following:

Holidays — Holidays occur on the following days:

e 1stday of January - New Year's Day

e 3rd Monday of January - Martin Luther King, Jr. Day
e 3rd Monday in February - Presidents' Day

e Last Monday in May - Memorial Day

e 4th day of July - Independence Day

e 1st Monday in September - Labor Day

e 2nd Monday in October - Columbus Day

e 11th day in November - Veterans Day

e 4th Thursday in November - Thanksgiving Day

e 25th day in December - Christmas Day

e Other days declared holidays by the Congress or the President

If a holiday falls on a Saturday, the preceding Friday is also a legal holiday. If a holiday
falls on a Sunday, the Monday following is also a legal holiday.

Special Contract Requirements
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03USC01/02/08

Section 102.—BID, AWARD, AND
EXECUTION OF CONTRACT

102.02 Preparation of Offers. Follow the requirements of FAR Clause 52.215-1 Instructions to
Offerors -- Competitive Acquisition.

102.05 Public Opening of Bids. Delete this Subsection.

102.05A Contract Award. (Added Subsection.)

The successful offeror will be awarded all work included under this contract, to be paid as a
lump sum.

102.06 Performance and Payment Bonds. Delete the text of the first paragraph and substitute
the following:

Follow the requirements of FAR Clause 52.228-15 Performance and Payment Bonds -
Construction. Furnish a performance bond and a payment bond each in the penal amount of 100
percent of the original [INSERT contract OR task order] price.

Special Contract Requirements
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Section 103.—SCOPE OF WORK

103.01 Intent of Contract. Add the following:

Additional work on sites within or in the vicinity of the project may be requested by the CO.
Such work generally will be in response to natural disasters. This paragraph does not affect the
respective responsibilities of the parties under Subsection 107.06. Provide cost proposals and
perform work as ordered by the CO.

103.06 Issue Resolution. (Added Subsection.)

Resolve project issues at the lowest authorized level and in the most expedient manner possible.
Escalate unresolved issues to the next higher level in a timely manner to avoid adverse impacts
to costs, risks, or time. Either party may request an issue be escalated. Submit requests in
writing. Upon the request of either party, both parties must escalate the issue. An exception to
escalating an issue may be observed when both parties agree extra time is needed for the
development of facts.

Decision making is encouraged to be made at the lowest authorized level. Recommendations,
options, and ideas by all team members are requested. Decisions made at the lowest level
possible will be supported by all management levels. Countermands of decisions will not be
permitted, except where there is a conflict with code, regulation, law, the contract, or a change of
critical facts or information which causes a re-evaluation of the resolution. Support of a
countermand by the original decision team is critical. All Contractor and Government team
members must understand why the change is necessary and must be able to support it.

Special Contract Requirements
Project: WA FS ERFO 2007(1)-20(18), Coal Creek Road and Mallardy Creek Bridge
Emergency Repairs



E-5

03USC06/22/07

Section 104.—CONTROL OF WORK

104.03 Specifications and Drawings. Amend as follows:

(b) Specific requirements for concrete and miscellaneous structures. Delete paragraph
(1)(c) and substitute the following:

(c) Forms and falsework for cast-in-place concrete structures less than or equal to 6 feet
in height;

Add the following paragraph:

(c) As-built working drawings. Furnish ONE set as-built working drawings. The
Government will provide TWO sets of contract drawings to be used exclusively for
recording the as-built details of the project. Use red pencil or red ink to record the
information described below.

Note all additions or revisions to the location, character, and dimensions of the prescribed
work shown on the contract drawings. Line out all details shown that are not applicable to
the completed work. Check off details shown that were incorporated into the completed
work without change.

Retain the drawings at the project site and, as work progresses, continuously update them to
reflect the as-built details. Upon request, make the drawings available to the CO to review
for compliance with these specifications.

As a minimum, show the following types of changes on the as-built drawings:
(1) Typical section(s)
(a) Revisions in dimensions; and
(b) Revisions in materials.
(2) Plan and profile
(a) Plan
(1) Revisions to the alignment;
(2) Changes in the construction limits;

(3) Revisions in location, type, and grade of road approaches;

Special Contract Requirements
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(4) Channel changes;
(5) Location of monuments and permanent references;
(b) Profile
(1) Revisions to grades, elevations, and stationing of intersection PlIs;
(2) Length and diameter of existing culvert;
(3) Bridge
(a) Stationing of bridge ends;
(b) Revisions to footing and seal elevations;
(c) Pile length, size, type, and tip elevation; and
(d) Any changes in plan or dimensions including any major changes in reinforcing.

Provide one paper as-built set of working drawings for review. Furnish the as-built working
drawings to the CO before the final inspection.

Correct all details found during the final inspection that are not shown on the as-built drawings.

Scan the drawings to produce clear, colored images. Develop separate files for each plan section
and create an index by bookmarking each sheet. Furnish the electronic version in PDF format on
CD or DVD. Return two paper and two electronic sets of corrected as-built drawings to the CO
within 5 working days of the final inspection.

104.04 Coordination of Contract Documents. Delete the text of this Subsection and substitute
the following:

The FAR, TAR, Basic Contract, special contract requirements, plans, and standard specifications
are contract documents. A requirement in one document is binding as though occurring in all the
contract documents. The contract documents are intended to be complementary and to describe
and provide for a complete contract. In case of discrepancy, calculated and shown dimensions
govern over scaled dimensions. The contract documents govern in the following order:

(a) Federal Acquisition Regulations;
(b) Transportation Acquisition Regulations;
(c) Basic IDIQ Contract;

(d) Special Contract Requirements (SCRs);

Special Contract Requirements
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(e) Plans; and
(f) Standard specifications.

104.06 Other Contracts. (Added Subsection.)

Follow the requirements of FAR Clause 52.236-8 Other Contracts.

The Government is not aware of any other construction contracts operating concurrently in the
vicinity of this project.

Special Contract Requirements
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03USC04/04/08

Section 105.— CONTROL OF MATERIAL

105.02 Material Sources. Amend as follows:

(a) Government-provided sources. Add the following:

There are no Government-provided sources for this project.

(b) Contractor-located sources. Add the following to the first paragraph:

Obtain permits and clearances according to Subsection 107.10. Provide certification to the
CO that the site has been inspected and is weed free prior to transporting and placing
material from that site.

105.04 Storing and Handling Material. Delete the text of the second paragraph and substitute
the following:

Use closed areas of the roadway for staging or storing of materials such as culverts, geotextile
fabric, temporary traffic control devices, and for equipment parking, as approved by the CO.

Provide additional space as needed. Do not use private property for staging or storage without
written permission of the owner or lessee. Furnish copies of all agreements. Secure all permits
and clearances for use of the storage area and provide copies of the documents. Obtain permits
according to Subsection 107.10. Restore all Government-provided storage sites to their original
condition.

Special Contract Requirements
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03USC02/06/08

Section 106.— ACCEPTANCE OF WORK

106.01 Conformity with Contract Requirements. Amend as follows:

Delete the second paragraph and substitute the following:

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard
authorities refer to the methods in effect on the date of solicitation for bids. Use the 26™ edition
of the AASHTO Standard Specifications for Transportation Materials and Methods of Sampling
and Testing, and Appendix A and B of the Federal Lands Highway Field Materials Manual for
this project. Use the modified AASHTO procedures for sampling and testing contained in
Appendix B of the Federal Lands Highway Field Materials Manual; except, when a specified
sampling or test method is not included in Appendix B, sample and test according to the
referenced AASHTO test procedure. Appendix A of the Federal Lands Highway Field Materials
Manual contains several sampling and testing methods which may be required for this project
that are not found in AASHTO.

Delete the eighth paragraph and substitute the following:

Remove, repair, or replace work that does not conform to the contract, or to prevailing industry
standards where no specific contract requirements are noted. Removing, repairing, or replacing
work; providing temporary traffic control; and any other related work to accomplish conformity
will be at no cost to the Government.

Add the following:

Obtain copies of the following documents by going to our webpage at:

http://www.wfl.fha.dot.gov/construction/cmr/

e Appendices A and B of the Federal Lands Highway Field Materials Manual, dated
02/10/97.

e Standard WFLHD Method of Test for Accelerated Weathering of Aggregate by Use of
Dimethyl Sulfoxide (DMSO);

e Highway Research Board Bulletin No. 319, "The Humphres Method of Granular Soils™,
dated 1962;

e WFLHD Field Note Samples, dated April 2004.

Special Contract Requirements
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106.02 Visual Inspection. Delete the text of this Subsection and substitute the following:

Acceptance is based on visual inspection of the work for compliance with the specific contract
requirements. In the absence of specific contract requirements or tolerances, prevailing industry
standards may be used.

106.03 Certification. Add the following after the second paragraph:

Maintain records of all required certifications according to Subsections 103.04, 153.04, and
154.04. Submit certifications to the CO.

Check certifications, before incorporating the materials into the work, to ensure that the
requirements of the contract have been met. Mark the certifications with the following
information: project name, project number, contract item number, item description, Contractor’s
signature, and date.

Special Contract Requirements
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03USC04/04/08

Section 107.— LEGAL RELATIONS
AND RESPONSIBILITY TO THE PUBLIC

107.01 Laws to be Observed. Delete the third paragraph and substitute the following:

Notify the CO immediately of any changes, or any permits or agreements that are required by the
Contractor’s methods of operation. Furnish copies of all acquired permits and agreements not in
the contract.

Comply with the requirements of the Fire Protection and Suppression Plan included in this
contract (See Section J).

107.03 Bulletin Board. Add the following:

(9) The “Beck” poster, according to FAR Clause 52.222-39 Notification of Employee Rights
Concerning Payment of Union Dues or Fees.

107.08 Sanitation, Health, and Safety. Add the following after the first paragraph:

Submit an accident prevention plan for implementing safety and health standards at the
Preconstruction Conference. Use the Government furnished Form WFLHD-28, Guide Outline of
Contractor's Accident Prevention Plan.

107.10 Environmental Protection. Delete the text of this Subsection and substitute the
following:

Conform to the following:
(a) The Federal Water Pollution Control Act (33 USC § 1251 et seq.).

(1) Except as authorized by this contract, do not operate mechanized equipment,
discharge or place material within the boundaries of any U.S. waters as identified by the
ordinary high water mark, high tide line, or edge of the wetland. This includes wetlands,
unless authorized by a permit issued by the U.S. Army Corps of Engineers according to
33 USC § 1344, and if required by the state agency having jurisdiction over the
discharge of material into the waters of the U.S. In the event of an unauthorized
discharge:

(a) immediately prevent further contamination;
(b) immediately notify appropriate authorities and the CO; and

(c) mitigate damages as required.

Special Contract Requirements
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(2) Separate work areas, including material sources by the use of a suitable barrier that
prevents sediment, petroleum products, chemicals, other liquids, or solid materials from
entering the waters of the U.S. Construct and remove barriers to avoid discharge of
material into the waters of the U.S. Remove and properly dispose of sediment or other
material collected by the barrier.

(b) Construction Activities Outside Construction Limits. Before beginning construction
activities outside the construction limits (such as material sources, disposal sites, waste
areas, access roads, water sources, stockpiles and staging areas) that will require ground
disturbance, occupation, clearing, or other environmental impacts provide the following
documents.

The requirements below do not apply to commercial sources that are established, have
provided material to public and private entities on a regular basis over the last two years,
have appropriate State and local permits, and do not require expansion outside their
currently established and permitted area.

(1) Proposed Activity Description. Submit a description, schedule, and location of
the proposed activities for approval of the CO. Include maps of the area and other
relevant information.

(2) Cultural Resources. Submit written documentation satisfactory to the CO for a
finding of either "no historic properties affected” or “no effect” according to 36 CFR
800.4(d)(1) for historic properties on or eligible for listing to the National Register of
Historic Places. Provide either:

(a) Documentation showing there are no cultural resources present, and a finding
of either "no historic properties affected" or “no effect” according to 36 CFR
800.4(d)(1). Documents must be prepared by an individual qualified under the
Secretary of the Interior’s Standards and Guidelines for Archeology and Historic
Preservation, 48 FR 44716-44740.

Documentation must be satisfactory to the State Historic Preservations Officer
(SHPO) or Tribal Historic Preservations Officer (THPO) as appropriate, according
to 36 CFR 800.3(c).

The CO will forward the documentation to the SHPO or THPO. Anticipate a
minimum of 30 days from receipt of the documentation by the SHPO or THPO
before use of the site may be approved; or

(b) Documentation showing a finding of either "no historic properties affected™ or
“no effect” according to 36 CFR 800.4(d)(1) has been previously obtained for the
proposed activities from the State, Tribal Government or Federal Land
Management Agency responsible for the land. Include attached copies of SHPO
concurrence, or Memorandum of Agreement (MOA) where concurrence is not
required.

Special Contract Requirements
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(3) Species Protected Under the Endangered Species Act of 1973. Submit written
documentation satisfactory to the CO that the proposed action will have no effect to any
threatened or endangered species or their critical habitat. Provide either:

(@) A current list of all threatened or endangered species in the site of proposed
activities from the U.S. Fish and Wildlife Service; and a recommendation of a "no
effect” determination according to Section 7 of the Endangered Species Act
prepared by a biological specialist with a minimum of 3 years of experience in
Endangered Species Act compliance or other qualifications acceptable to the CO.
Allow up to 30 days to obtain the current list of all threatened or endangered
species from the U.S. Fish and Wildlife Service; or

(b) Documentation showing the proposed activities have previously been
determined to comply with the Endangered Species Act and this determination
remains valid. This documentation must be from the State, Tribal Government or
Federal Land Management Agency responsible for the land. Attach evidence of
compliance, including correspondence with the U.S. Fish and Wildlife Service.

(4) Wetlands as Defined by the U.S. Army Corps of Engineers’ 1987 Wetland
Delineation Manual (WDM). Submit written documentation satisfactory to the CO,
that the proposed action will comply with Section 404 of the Clean Water Act,
Executive Order 11990, and will not affect any wetlands. Documentation must be
prepared by a wetland specialist with a minimum of 3 years of experience in wetland
delineation using WDM or other qualifications acceptable to the CO.

(5) Federal Lands. Before use of sites on federal lands, submit a copy of the Letter of
Approval or Special Use Permit from the applicable federal agency allowing use of the
site for intended purposes.

(6) Tribal, State and Local Approvals. Comply with applicable laws regarding the
proposed activities. Submit copies of required clearances, including hazardous waste
compliance, tribal, State and local permits and approvals.

Allow 12 days (in addition to other agency time requirements) for approval of documents

submitted to the CO.

Special Contract Requirements
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(c) Oil and Hazardous Substances. Submit a Spill Prevention, Control, and
Countermeasure (SPCC) plan for sites that meet the requirements of 40 CFR Part 112.
Owners and operators must comply by July 1, 2009.

At present, a SPCC plan is required on or before July 1, 2009 for sites in operation after
July 1, 2009 that store petroleum and synthetic oil products with a maximum above-ground
combined capacity greater than 1,320 gallons (5,000 liters). This includes bulk storage
containers (including tanks on trucks and construction equipment used to store and transfer
oil products) with a capacity greater than 55 gallons (210 liters). It does not include tanks
used primarily to power the movement of the motor vehicle or ancillary onboard oil-filled
operational equipment.

Submit the SPCC plan by June 28, 2009.

Submit and follow a Hazardous Spill Plan when a SPCC plan is not in effect. Submit the
plan at least 2 days before beginning work. Develop a plan describing what actions will be
taken in case of a spill and incorporate preventative measures to be implemented (such as
the placement of refueling facilities, storage and handling of hazardous materials, etc).

Do not use equipment that is leaking fluids. Repair leaks on equipment immediately. Keep
a supply of absorbent materials at the job site in the event of spills. Acceptable absorbent
materials are those manufactured specifically for the containment and clean up of hazardous
materials.

Immediately notify the CO of all hazardous spills.
(d) Other Requirements. Comply with the following requirements:

(1) Any cultural resources, paleontological remains and archeological specimens found
within the construction area are the property of the Forest Service and will be removed
only by designated representatives. Should the Contractor’s operations, employees, or
subcontractors operations uncover or find any cultural resources, paleontological
remains or archeological specimens, suspend operations at the site of discovery and
notify the CO immediately of the findings. Operations may continue in other areas.
Include in the notification a brief statement of the location and details of the finding.

(2) If work is in the active channel, divert water around the project site. Submit a water
diversion plan to the CO for approval 5 days prior to beginning work.
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03USC03/03/08

Section 108.— PROSECUTION AND PROGRESS

108.01 Commencement, Prosecution, and Completion of Work. Amend as follows:

Add the following:

Furnish at least 48 hours advance notice before changing the current work schedule. Work
schedule changes that include additional shifts require 14 days notice.

Add the following:

Perform work under this contract according to the following:

(a) Do not perform construction operations between 6 p.m. Friday and 6 a.m. the following
Tuesday of the Memorial Day and Labor Day weekends.

(b) Complete all work on Coal Lake Road and at Mallardy Creek Bridge by September 30,
2009.

Delete the text of the second paragraph and substitute the following:

A preconstruction conference will be held after the task order is awarded and before beginning
work. Provide a work plan according to Section 155.

108.01A Labor. (Added Subsection.)

Follow the requirements of FAR Clause 52.222-6 Davis Bacon Act.

Adjacent or virtually adjacent work sites are defined to be work sites within % mile of the
project. Application of the Davis-Bacon Act for work sites beyond ¥ mile of the project will be
determined by the CO.

108.04 Failure to Complete Work on Time. Delete the text and table of this Subsection and
substitute the following:

Follow the requirements of FAR Clause 52.211-12 Liquidated Damages — Construction.

Liquidated damages in the amount specified in Table 108-1 will be assessed for each calendar
day beyond the time specified in the contract until substantial completion of the work.

Liquidated damages will not be assessed for the following:

(2) The day of the final inspection.
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including items identified during the final inspection that were not required before that time.

(c) Delays by the Government after all work is complete and before a formal acceptance is

executed.

(d) Periods of time when all work is complete but acceptance is delayed pending the plant
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establishment period or similar warranty period.

(e) During winter shutdown periods ordered by the CO.

Table 108-1

Charge for Liquidated Damages for Each Day
Work Is Not Substantially Completed

Original Contract Price

Daily
From More To and Charge
Than — Including —
$ 0 $ 1,000,000 $ 500
1,000,000 2,000,000 1,100
2,000,000 5,000,000 2,200
5,000,000 10,000,000 2,700
10,000,000 and more 3,300
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03USC08/29/07

Section 109.— MEASUREMENT AND PAYMENT

109.01 Measurement of Work. Delete the text of paragraph (b) and substitute the following:

Do not measure directly. All work will be paid under one lump sum pay item as described in Section
690, with progress payments according to Subsection 109.08.

109.02 Measurement Terms and Definitions. Amend the following:

Delete the second paragraph (b) designator and substitute the following:

(c) Cubic yard.

Delete the text of paragraph (m) and substitute the following:

(m) Square yard. 9 square feet. Longitudinal and transverse measurements for area
computations will be made horizontally. No deductions from the area computation will be made
for individual fixtures having area of 9 square feet or less. Do not measure overlaps.

109.08 Progress Payments. Amend as follows:

Delete the text of paragraph (b) and substitute the following:

(b) Closing date and invoice submittal date. The closing date for progress payments will be
designated by the CO. Include work performed after the closing date in the following month's
invoice. For work performed between September and July of any year, submit invoices to the
designated billing office by the 7th day after the closing date. Invoices received by the
designated billing office after the 16th day following the closing date, for work included in the
September through July invoices, will not be accepted for payment processing that month. For
work included in the August invoice, submit the invoice to the designated billing office by the
5" day after the closing date. Invoices received by the designated billing office after the 5 day
following the closing date, for work included in the August invoice, will not be accepted for
payment processing that month. Include late, unprocessed invoice submittals in the following
month’s invoice.
Delete the text of paragraph (e) and substitute the following:

(e) Processing progress payment requests. No payment will be made for work unless field
note documentation for the work was provided by the closing date.
(1) Work performed between September and July

(a) Invoices received by the 7th day following the closing date.

(1) Proper invoices. If the invoice meets the requirements of Subsection
109.08(c), and the quantities and unit prices shown on the contractor's invoice
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agree with the corresponding quantities and unit prices shown on the
Government's receiving report, the invoice will be paid.

(2) Defective invoices. If the invoice does not meet the requirements of
Subsection 109.08(c), or if any of the quantities or unit prices shown on the
contractor's invoice exceed the corresponding quantities and unit prices shown on
the Government's receiving report, the invoice will be deemed defective and the
Contractor so notified according to FAR Clause 52.232-27(a)(2). Defective
invoices will not be corrected by the Government and will be returned to the
contractor within 7 days after the Government’s designated billing office receives
the invoice.

Revise and resubmit returned invoices by the 18th day following the closing date.
The CO will evaluate the revised invoice. If the invoice still does not meet the
requirements of Subsection 109.08(c), the contractor will be so notified according
to FAR Clause 52.232-27(a)(2), and no progress payment will be made that
month. Correct the deficiencies and resubmit the invoice the following month.

If the revised invoice meets the requirements of Subsection 109.08(c), but still has
quantities or unit prices exceeding the corresponding quantities and unit prices
shown on the Government’s receiving report, the Government’s data for that item
of work will be used. The contractor’s invoice, as revised by the Government’s
receiving report, will be forwarded for processing by the 23rd day following the
closing date. The contractor will be notified by the 23rd day following the closing
date of the reasons for any changes to the invoice.

(b) Invoices received between the 8th and 16th day following the closing date.

(1) Proper invoices. If the invoice meets the requirements of Subsection
109.08(c), and the quantities and unit prices shown on the Contractor's invoice
agree with the corresponding quantities and unit prices shown on the CO's
receiving report, the invoice will be deemed proper and forwarded for processing
within 7 days of receipt.

(2) Defective invoices. If the invoice does not meet the requirements of
Subsection 109.08(c), the invoice will be deemed defective, the Contractor so
notified according to FAR Clause 52.232-27(a)(2), and no progress payment will
be made that month. Correct the deficiencies and resubmit the invoice the
following month.

If the invoice meets the requirements of Subsection 109.08(c), but has quantities
or unit prices exceeding the corresponding quantities and unit prices shown on the
Government's receiving report, the Government’s data for that item of work will
be used. The contractor’s invoice, as revised by the Government’s receiving
report, will be forwarded for processing within 7 days after receiving the invoice.
The contractor will be notified, within 7 days of the Government’s receipt of the
invoice, of the reasons for any changes to the invoice.
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(2) Work performed during August

(a) Proper invoices. If the invoice meets the requirements of Subsection
109.08(c), and the quantities and unit prices shown on the Contractor's invoice
agree with the corresponding quantities and unit prices shown on the CO's
receiving report, the invoice will be deemed proper and forwarded for processing
within 7 days of receipt.

(b) Defective invoices. If the invoice does not meet the requirements of
Subsection 109.08(c), the invoice will be deemed defective, the Contractor so
notified according to FAR Clause 52.232-27(a)(2), and no progress payment will
be made that month. Correct the deficiencies and resubmit the invoice the
following month.

If the invoice meets the requirements of Subsection 109.08(c), but has quantities
or unit prices exceeding the corresponding quantities and unit prices shown on the
Government's receiving report, the Government’s data for that item of work will
be used. The contractor’s invoice, as revised by the Government’s receiving
report, will be forwarded for processing within 7 days after receiving the invoice.
The contractor will be notified, within 7 days of the Government’s receipt of the
invoice, of the reasons for any changes to the invoice.

Delete the text of paragraph (f) and substitute the following:

(f) Partial payments. Invoices may include the following:
(1) Progress payments may include partial payment for material to be incorporated in the
work, provided the material meets the requirements of the contract and is delivered on, or in
the vicinity of, the project site or stored in acceptable storage places.

Partial payment for material does not constitute acceptance of such material for use in
completing items of work. Partial payments will not be made for living or perishable
material until incorporated into the project.

(2) Partial payment for preparatory work. Partial payment for preparatory work does not
constitute acceptance of work.

Individual and cumulative partial payments for preparatory work and material will not exceed
the lesser of:
e 80 percent of the contract bid price for the item; or

e 100 percent of amount supported by copies of invoices submitted.

The quantity paid will not exceed the corresponding quantity estimated in the contract.

Submit pay notes according to Section 153. Provide a cost breakdown of the bid item
components and submit invoices or other documents supporting the partial payment.

The CO may adjust partial payments as necessary to protect the Government.
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03USC06/22/07

Section 151.— MOBILIZATION

Payment

151.03 Delete the text of the second paragraph:
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03USC06/06/06

Section 152.— CONSTRUCTION SURVEY AND STAKING

Construction Requirements

152.02 General. Delete the text of this Subsection and substitute the following:

(@) Survey schedule. Include staking activities in the construction schedule submitted
according to Section 155. Include the dates and sequence of each staking activity.

(b) Government set reference lines and points. The Government has set horizontal and
vertical control points for the project. The location and identity of each control point are
shown on the plans.

Before beginning construction, notify the CO of any missing control points or stakes. The
Government will reestablish control points and stakes missing before the beginning of
construction.

(c) Government furnished information. The Government will furnish the following data
relating to horizontal and vertical alignment and theoretical slope stake catch points, and
other design data:

(1) Computer listings containing horizontal alignment, vertical profile, superelevation,
excavation and embankment slope ratios, and earthwork quantities;

(2) Computer generated construction staking notes showing theoretical slope stake catch
points and reference points;

(3) Computer generated clearing notes (based on theoretical catch points);
(4) X, Y, Z coordinates (horizontal and vertical control points);

(5) X, Y, Z coordinates (subgrade centerline and shoulders); and

(6) Plotted cross sections (earthwork).

Perform additional calculations for convenient use of Government-furnished data. Provide
immediate notification of apparent errors in the initial staking or in the furnished data.

(d) Pre-survey meeting. Before surveying or staking, discuss and coordinate the following
with the CO:

(1) Surveying and staking methods;

(2) Stake marking;
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(3) Grade control for courses of material;

(4) Referencing;

(5) Structure control; and

(6) Any other procedures and controls necessary for the work.

Preserve all initial reference and control points. After beginning construction, replace all
destroyed or disturbed initial reference or control points necessary to the work.

Prepare field notes in an approved format. Sample note formats are available as listed in
Subsection 106.01. Furnish all survey notes at least weekly.

Survey and establish controls within the tolerances shown in Table 152-1. The construction
survey and staking work may be spot-checked for accuracy, and unacceptable portions of work
may be rejected. Resurvey rejected work, and correct work that is not within the tolerances
specified in Table 152-1. Acceptance of the construction staking does not relieve the Contractor
of responsibility for correcting errors discovered during the work and for bearing all additional
costs associated with the error.

Start work only after staking for the affected work is accepted.

All field notes, pay notes, and supporting documentation become the property of the Government
upon completion of the work.

Remove and dispose of all flagging, lath, stakes, and other staking material after the project is
complete. Remove visible portions of brushes if used to mark grade finishing stakes.

152.03 Survey and Staking Requirements. Add the following:

Table 152-2
Measurement Tolerances
Unit Horizontal Vertical
1.0 feet or 1:100
Acre . ) _
whichever is greater
0.2 foot or 1:500 :
Cubic Yard - : 0..3 foot o.r 1:333
whichever is greater whichever is greater
. 0.2 foot or 1:500
Linear Foot —

whichever is greater

0.1 feet or 1:1000
Square Foot . . —
whichever is greater

. 1.0 feet or 1:1000
Station . . —
whichever is greater
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Payment

152.06 Delete the second paragraph and substitute the following:

Payment for lump sum contract price will be prorated based on the progress of the work under
this Section.
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03USC05/24/07

Section 153.— CONTRACTOR QUALITY CONTROL

Delete the text of this Section and substitute the following:

Description

153.01 This work consists of performing quality control tests, providing inspection, and
exercising management control to ensure that work conforms to the contract requirements. See
FAR Clause 52.246-12 Inspection of Construction.

Construction Requirements

153.02 Quality Control Manager. Ensure the manager is onsite during all phases of work.
Duties include coordinating and supervising the quality control system for all work including
subcontractors and suppliers. The quality control manager is permitted to perform inspection
duties. Allow sufficient authority to assure work is performed according to requirements, which
includes stopping work that is not in compliance.

Submit in writing the name, experience, and line of authority for acceptance. Identify an
alternate for the manager to serve in the event of the manager’s absence.

The superintendent or project manager, or project foreman may be designated as the quality
control manager.

153.03 Quality Control Plan. Submit a written quality control plan for the work features listed
below. Allow 2 working days for acceptance or rejection prior to commencing the work.

e Embankment Construction (Section 204)

e Riprap (Section 251)

e Minor Crushed Aggregate (Section 308); and

e Minor Hot Asphalt Concrete (Section 404)

Include the following in the plan for selected work features as a supplement to the sampling and
testing requirements located at the end of each Section:

e a brief narrative of how the work will be accomplished describing methods, crews
and equipment;

e processes to ensure the completed work conforms to contract requirements;
including quality control, inspection and testing activities for the work;

e inspection and testing frequencies to ensure that processes remain valid and work is
being performed according to the established processes; and

Special Contract Requirements
Project: WA FS ERFO 2007(1)-20(18), Coal Creek Road and Mallardy Creek Bridge
Emergency Repairs



E-25

e actions to be taken if inspection or testing reveals the work is not meeting contract
requirements.

Modifications or additions to the plan may be required to meet quality requirements.
Supplement the plan as work progresses and whenever there are changes in procedures or
personnel. Include work accomplished by subcontractors and suppliers, both on and off-site. Do
not duplicate those plans required by other contract provisions.

For developing quality control plans, “Quality Control Plan Checklist” (Form WFLHD 471C)
may be used. An electronic version is available at:

http://www.wfl.fha.dot.gov/other/it/forms/wflhd471c.xls.

153.04 Quality Control Testing. Perform testing according to the accepted quality control plan.
Samples may be required to demonstrate testing competence. Provide and maintain a record of
all the tests taken according to Subsection 153.03 and applicable work.

153.05 Government Quality Assurance Inspection. Provide a copy of the quality control test
records to the CO as work is completed.

153.06 Acceptance. Contractor quality control will be evaluated under Subsections 106.02 and
106.03 based on the demonstrated ability of Contractor’s quality control system to ensure work
meets the contract requirements.

If the Government's testing and inspection (quality assurance) indicate that the Contractor’s
quality control system is ineffective or the plans are not being followed; make immediate
improvements to correct inadequacies. Furnish notification in writing of improvements and
modifications to the system.
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03USC03/11/08

Section 155.— SCHEDULES FOR CONSTRUCTION
CONTRACTS

Delete this Section and substitute the following:

Description

155.01 This work consists of scheduling and monitoring all construction activities. Follow the
requirements of FAR Clause 52.236-15, Schedules for Construction Contracts.

Construction Requirements

155.02 General. Submit 3 copies of a preliminary work plan at least 7 days before the
preconstruction conference.

A preliminary work plan is a written narrative with a detailed breakdown of all contract activities
for the first 21 days after the notice to proceed is issued. Within 7 days after the preconstruction
conference, the preliminary work plan will be accepted or rejected. If rejected, submit a revised
plan within 3 days. Do not begin work, except mobilization, traffic control, and Section 637
work, without an accepted preliminary work plan.

155.03 Bar Chart Method (BCM). The BCM construction schedule consists of a progress bar
chart and a written narrative. Include the contract number, project number, project name,
Contractor name, current fixed completion date, date of submittal, and submittal number.

(a) Progress bar chart. The following applies to the initial submission and all updates:

(1) Use a time scale to graphically show the percentage of work scheduled for
completion during the contract time;

(2) Show all activities in the order the work will be performed, including submittals,
submittal reviews, fabrication, and delivery;

(3) Show all critical (major) activities that are controlling factors in the completion of
the work;

(4) Show the time needed to perform each activity and its relationship in time to other
activities;

(5) Show the total expected time to complete all work; and

(6) Provide enough space for each activity to permit 2 additional plots parallel to the
original time span plot. Use one space for revision of the planned time span, and one
for showing actual time span achieved.
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(b) Written narrative. Furnish a written narrative of the activities displayed in the progress
bar chart. The following applies to the written narrative:

(1) Estimate starting and completion dates of each activity;

(2) Describe work to be done within each activity including the type and quantity of
equipment, labor, and material to be used;

(3) Describe the location on the project where each activity occurs;

(4) Describe planned production rates by quantity (e.g., cubic meters of excavation per
day/week);

(5) Describe work days per week, holidays, number of shifts per day, and number of
hours per shift;

(6) Estimate any periods during which an activity is idle or partially idle. Show the
beginning and end dates for reduced production or idle time;

(7) Describe expected and critical delivery dates for equipment or material that can
affect timely completion of the project;

(8) Describe critical completion dates for maintaining the construction schedule; and

(9) Identify the vendor, supplier, or subcontractor to perform the activity. State all
assumptions made in the scheduling of the subcontractor's or supplier's work.

Submit 3 paper copies and one electronic copy of the schedule within 20 days after the Notice to
Proceed has been issued. In case of discrepancy, the paper version will govern over the
electronic version of the schedule.

Show completion of work within the contract time.

Allow 2 days for approval or rejection of the schedule. If rejected, submit a revised schedule
within 2 days.

A maximum of 10 percent of the total progress payment amount will be retained if an acceptable
schedule is not received within 30 days after the Notice to Proceed is issued.

155.04 Schedule Updates. Review the construction schedule to verify or adjust; start dates of
activities underway and finish dates of completed activities; remaining duration of uncompleted
activities; planned start and finish dates and durations; and proposed logic. Inform the CO of all
changes.

Submit three copies of an updated construction schedule for acceptance by the 15th day of each
month or within 2 days of:
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(a) A delay occurs in the completion of a critical (major) activity;
(b) A delay occurs which causes a change in a critical activity for BCM schedules;

(c) The actual prosecution of the work is different from that represented on the current
construction schedule;

(d) There is an addition, deletion, or revision of activities caused by a contract modification;
or

(e) There is a change in the schedule logic.
Show completion of work within the contract time.

Allow 2 days for approval or rejection of the schedule. If rejected, submit a revised schedule
within 2 days.

Use the approved initial or previous construction schedule as the baseline for the current
construction schedule update.

A maximum of 10 percent of the total progress payment amount will be retained if an acceptable
schedule is not received by the 15" day of the month.

155.05 Records. Submit a list of all records and documents that track progression of work.
Indicate who will be responsible for maintaining the records and where the records will be
located.

Provide the following documents:

(@) Notification of Completion of Work. Submit a completed WFLHD 470 Notification
of Completion of Work when work is ready for inspection by the Government according to
Subsection 153.06.

(b) Construction Operations Report. For each day of work, submit a completed
“Contractor's Daily Record of Construction Operations” (Form WFLHD 465) or an
approved alternate form within one day of the work being performed.

"I certify that the information contained in this record is accurate, and that all work
documented herein complies with the requirements of the contract. Any exceptions to
this certification are documented as a part of this record.”

For an electronic version of the form go to:

http://www.wfl.fha.dot.gov/other/it/forms/wflhd465A. pdf

155.06 Acceptance. Construction schedules, records, and documents will be evaluated under
Subsection 106.02.
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Measurement
155.07 Measure the work described in this section according to Subsection 109.02.
Payment

155.08 The accepted quantities will be paid as part of the lump sum contract price. Payment
will be full compensation for the work prescribed in this Section. See Subsection 109.05.

Progress payments for construction schedule will be paid as follows:

(a) 0.5 percent of the lump sum contract price, will be paid after the construction schedule is
accepted.
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03USC04/07/06

Section 156.— PUBLIC TRAFFIC

Construction Requirements

156.03 Accommodating Traffic During Work. Add the following:

No public access is required for Coal Lake Road and Mallardy Creek Bridge during construction.
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Section 203.— REMOVAL OF STRUCTURES AND
OBSTRUCTIONS

203.04 Removing Material. Delete the text of this Subsection and substitute the following:

() General. Saw cut sidewalks, curbs, pavements, and structures when partial removal is
required.

Construct structurally adequate debris shields to contain debris within the construction
limits. Do not permit debris to enter waterways, travel lanes open to public traffic, or areas
designated not to be disturbed.

Raze and remove all buildings, foundations, pavements, sidewalks, curbs, fences, structures,
and other obstructions interfering with the work and not designated to remain.

Where part of an existing culvert is removed, remove the entire culvert upstream from the
removal. The remaining downstream culvert may be left in place if no portion of the culvert
is within 4 feet of the subgrade, embankment slope, or new culvert or structure; and the
culvert ends are sealed with concrete.

Remove structures and obstructions in the roadbed to 3 feet below subgrade elevation.
Remove structures and obstructions outside the roadbed to 2 feet below finished ground or
to the natural stream bottom.

Abandon existing manholes, inlets, catch basins, and spring boxes according to Subsection
604.07.

Except in excavation areas, backfill and compact cavities left by structure removal with
backfill material to the level of the finished ground. Backfill excavated areas according to
Subsection 209.10. Compact backfill according to Subsection 209.11.

(b) Concrete removal by mechanical impact methods. Saw cut % inch deep along all
boundaries of repair areas.

Use power-driven hand tools to remove existing concrete with the following restrictions:

(1) Do not use jack hammers heavier than 30 pounds.

(2) Do not operate jack hammers and mechanical chipping tools at an angle in excess
of 45° from the surface of the slab.

(3) Do not use chipping hammers heavier than nominal 15-pound class to remove
concrete from beneath reinforcing bar.
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Where the bond between existing concrete and reinforcing steel is destroyed, remove all
concrete adjacent to the steel to provide at least %-inch clearance for the new concrete to
bond to the steel.

Use hand tools (hammers and chisels) to remove final particles of concrete or to achieve the
required depth.

After removal of deteriorated and unsound concrete, sandblast all exposed structural steel,
reinforcing steel, and concrete surfaces that will be in contact with repair material. Remove
all rust and foreign material. Clean the sound concrete surface by flushing with a high-
pressure water jet or oil-free compressed air.

(c) Reinforcing steel. Do not cut or damage reinforcing steel designated to remain in
place. Repair or replace all damaged or severely deteriorated bars.

Clean all exposed reinforcing steel that is to remain in place. Remove all rust and corrosive
products, including oil, dirt, concrete fragments, laitance, loose scale, and other coatings that
may destroy or inhibit the bond with new concrete.

If cleaned reinforcing steel will be exposed for more than 7 days, protect the steel from
corrosion and contamination. If the steel becomes corroded or contaminated, clean the steel
immediately before the concrete pour.
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03USC04.18.08

Section 204.— EXCAVATION AND EMBANKMENT

Construction Requirements

204.06 Roadway Excavation. (a) General. Delete the text of the second paragraph and
substitute the following:

Excavate material suitable for backfill or other purposes in a sequence that permits the
placement of the excavation directly into its final position or in stockpiles for subsequent
placing.

204.10 Embankment Construction. (b) Embankment within the roadway prism. Add the
following:

Construct the top 12 inches of the embankment with topping.

204.14 Disposal of Unsuitable or Excess Material. Delete the text of the first paragraph and
substitute the following:

Unsuitable or excess material may be disposed of at Shuksan Quarry, Miner’s Pit, or any existing
material sources within the Mt. Baker-Snoqualmie National Forest, or at commercial sites. If
material is disposed of off the project, comply with Subsection 107.10 as well as any applicable
local, State, and Federal laws.

Water and compact material may be disposed of at the aforementioned locations.
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Delete Table 204-1 and substitute the following:
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03USC10/04/07

Section 251.— RIPRAP

Construction Requirements

1 and substitute the following:

Delete Table 251
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Section 625.— TURF ESTABLISHMENT

Construction Requirements

625.03 Delete the text of this Subsection and substitute the following:

Apply turf establishment to finished slopes and ditches as identified in the Plans. Do not apply
turf establishment during windy weather or when the ground is excessively wet, frozen, snow
covered, extremely dry, cloddy, hard pan, or not friable.

625.05 Watering. Delete the text of this Subsection.

625.06 Fertilizing. Delete the text of this Subsection:

625.07 Seeding. Add the following to paragraph (b) Hydraulic method:

Apply the seed at the rate of 76 pounds of live seed per acre.

Special Contract Requirements
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03USC10/12/07

Section 704.— SOIL

704.02 Bedding Material. Delete the text of this Subsection and substitute the following:

Furnish a well graded, free draining material free of excess moisture, muck, frozen lumps, roots,
sod, or other deleterious material conforming to the following:

() Maximum particle size 1/2 inch or half the corrugation
depth, whichever is smaller

(b) Material passing No. 200 sieve, 10% max.
AASHTO T27and T 11

704.07 Select Borrow. Delete the text of this Subsection and substitute the following:

Furnish granular material, well graded from coarse to fine, free of excess moisture, muck, frozen
lumps, roots, sod, or other deleterious material conforming to the following:

(a) Gradation Table 704-1
(b) Liquid limit, AASHTO T 89 30 max.

Table 704-1
Select Borrow Gradation

Percent by Mass Passing
Sieve Size Designated Sieve
(AASHTO T 27 & T11)
3inch 100
1inch 70-100
No. 4 30-70
No. 200 0-5

Special Contract Requirements
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03USC09/11/06

Section 705.— ROCK

705.02 Riprap Rock.

Add the following:

Table 705-1A
Gradation Requirements for USFS Riprap

Approximate
Percent of Cubic
Class Rock by Mass (pl;/luansgs) Dimension @ ©

(inches)

20 4400 to 5940 3510 39

30 2200 to 4400 281035

7 (USFS)

40 220 to 2200 14 to 28

10 ™ 0 to 220 0 to 14

(1) Furnish spalls and rock fragments graded to provide a stable dense mass.

(2) The volume of a rock with these cubic dimensions has a mass approximately equal to the specified rock
mass.

(3) Furnish rock with breadth and thickness at least one-third its length.

Special Contract Requirements
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Section 713.— ROADSIDE IMPROVEMENT MATERIAL

713.04 Seed. Add the following:

Furnish a mixture consisting of the following kinds of seed with the corresponding percentages
by weight of “live seed”:

Tufted hairgrass (Deschampsia caespitosa) 5.3
Annual ryegrass (Lolium multiflorum) 13.2%
Winter triticale (Triticum aestivum x Secale cereale) 78.6 %
Alsike clover (Trifolium hybridum) 2.6%

Determine the amount of “live seed” in a container by the following formula: Net weight of seed
in container multiplied by the purity percentage multiplied by the germination percentage. (If
seed is 85% pure and tests 90% germination, then a 100 pound container would contain 75.6
pounds of “live seed”.)

713.05 Mulch. (b) Wood fiber. Add the following:

Test wood fibers to confirm that they meet all of the foregoing requirements. Weight
specifications of the mulch material from suppliers and for all applications, refers only to the
air dry mass of the fiber material. Use minimum 2-inch depth of mulch.
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PERMITS

This project is below the threshold for federal regulatory permits.

Permits
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STORM WATER POLLUTION PREVENTION PLAN

There is no SWPPP for this project. Refer to Section F of the design sheets, Section 157 of
FP-03 and appropriate Special Contract Requirements.

Storm Water Pollution Prevention Plan
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FIRE PROTECTION AND SUPPRESSION PLAN
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PACIFIC NORTHWEST REGION

FIRE PROTECTION AND SUPPRESSION

1. Fire Period and Closed Season

Specific fire prevention measures are listed below and shall be effective for the period
April 1 to October 31 of each year. The Forest Service may change the dates of said
period by advance written notice if justified by unusual weather or other conditions.
Required tools and equipment shall be kept currently in serviceable condition and
immediately available for initial attack on fires.

2. Fire Plan

Before starting any operations on the project, the Contractor, Permittee, Licensee, or
Purchaser, hereinafter referred to as the "Contractor," shall prepare a fire plan in
cooperation with the Contracting officer providing for the prevention and control of fires
in the project area.

The Contractor shall certify compliance with fire protection and suppression
requirements before beginning operations during the fire period and closed season, and
shall update such certification when operations change.

3. Substitute Measures

The Contracting officer may by written notice authorize substitute measures or
equipment or may waive specific requirements during periods of low fire danger.

4, Emergency Measures

The Forest Service may require emergency measures, including the necessary shutting
down of equipment or portions of operations in the project area during periods of fire
emergency created by hazardous climatic conditions.

5. Fire Control

The Contractor shall, independently and in cooperation with the Forest Service, take all
reasonable action to prevent and suppress fires in the project area. Independent initial
action shall be prompt and shall include the use of all personnel and equipment available
in the project area.

For the purpose of fighting forest fires on or in the vicinity of the project which are not
caused by the Contractor's operations, the Contractor shall place employees and
equipment temporarily at the disposal of the Forest Service. Any individual hired by the
Forest Service will be employed in accordance with the Interagency Pay Plan for

Fire Protection and Suppression Plan
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Emergency Firefighters. The Forest Service will compensate the Contractor for
equipment rented at fire fighting equipment rates common in the area, or at prior agreed
to rates.

6. Compliance with State Forest Laws

Listing of specific fire precautionary measures herein is not intended to relieve the
Contractor in any way from compliance with the State Fire Laws covering fire prevention
and suppression equipment, applicable to operations under this contract, permit or
license.

7. Fire Precautions

Specific fire precautionary measures are as follows:

a. Smoking and Open Fires

Smoking and fires shall be permitted only at the option of the Contractor. The
Contractor shall not allow open fires on the project area without advance
permission in writing from Forest Service.

Unless restricted by State Law or Federal Regulation, smoking shall be permitted
only in such portions of the project area that are free of flammable material.
Smokers shall sit down to smoke in such a position that any burning material will
fall within a cleared area, and shall extinguish and press out in mineral soil all
burning material before leaving the cleared area.

b. Fire Extinqguishers and Equipment on Trucks, Tractors, etc.

All power-driven equipment operated by the Contractor on National Forest land,
except portable fire pumps, shall be equipped with one fire extinguisher having a
UL rating of at least 5 BC, and one "D" handled or long handled round point
shovel, size "O" or larger. In addition, each motor patrol, truck and passenger-
carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds
or larger.

Equipment shall be kept in a serviceable condition and shall be readily available.
C. Power Saws

Each gasoline power saw operator shall be equipped with a pressurized chemical
fire extinguisher of not less than 8-ounce capacity by weight, and one long-
handled round point shovel, size '0"" or larger. The extinguisher shall be kept in
possession of the saw operator at all times. The shovel shall be accessible to the
operator within 1 minute.

Fire Protection and Suppression Plan
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d. Extinguishers

One refill for each type or one extra extinguisher sufficient to replace each size extinguisher
required on equipment shall be safely stored in the fire tool box or other agreed upon place on the
project area that is protected and readily available.

e. Spark Arresters and Mufflers

Each internal combustion engine shall be equipped with a spark arrester meeting
either (1) USDA Forest Service Standard 5100-1a, or (2) appropriate Society of
Automotive Engineers (SAE) recommended practice J335(b) and J350(a) as now
or hereafter amended unless it is:

1) Equipped with a turbine-driven exhaust supercharger such as the
turbocharger. There shall be no exhaust bypass.

2 A passenger-carrying vehicle or light truck, or medium truck up to 40,000
GVW, used on roads and equipped with a factory-designed muffler
complete with baffles and an exhaust system in good working condition.

3 A heavy duty truck, such as a dump or log truck, or other vehicle used for
commercial hauling, used only on roads and equipped with a factory
designed muffler and with a vertical stack exhaust system extending above
the cab.

Exhaust equipment described in this subsection, including spark arresters
and mufflers, shall be properly installed and constantly maintained in
serviceable condition.

f. Emergency Fire Precautions

The Contractor shall restrict operations in accordance with the Industrial Fire
Precaution Levels listed below. The Forest Service may change the Industrial Fire
Precaution Levels to other values upon revision of the National Fire Danger
Rating System and may change the specific Industrial Fire Precaution Levels
when such changes are necessary for the protection of the National Forest. When
Bent to the Contractor, the revised Industrial Fire Precaution Levels will
supersede the attached

levels.
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INDUSTRIAL FIRE PRECAUTIONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTION (IFPL)

I.  Closed season - Fire precaution requirements are in effect. A fire watch/security
is required at this and all higher levels unless otherwise waived.

Il.  Partial hootowl - The following may operate only between the hours of 8 p.m.
and I p.m., local time:

power saws, except at loading sites;
cable yarding;

blasting;

welding or cutting of metal.

oo

I11. Partial shutdown - The following shall be prohibited except as indicated:

Cable yarding - except that gravity operated logging systems employing non-
motorized carriages may be operated between the hours of 8 p.m. and 1 p.m.,
local time, when all block and moving lines, except the line between the
carriage and the chokers, are suspended 10 feet above the ground;

Power saws - except power saws may be used at loading sites and on
tractor/skidder operations between the hours of 8 p.m. and 1 p.m., local time.

In addition, the following are permitted between the hours of 8 p.m. and 1 p.m.,

local time:

a.  tractor/skidder operations;

b.  mechanized loading and hauling of any product or material;

c.  blasting;

d.  welding or cutting of metal;

e.  any other spark-emitting operation not specifically mentioned.

IV.  General shutdown - All operations are prohibited.
The following definitions shall apply to these Industrial Fire Precaution Levels:

Cable yarding systems: A yarding system employing cables and winches in a
fixed position.

Fire Protection and Suppression Plan
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Closed season (Fire Precautionary Period): That season of the year when a fire
hazard exists as declared by the responsible agency official.

Contracting officer: The person executing the contract, permit or license on
behalf of the Government and includes that person's designated representative,
acting within the limits of their authority or the duly appointed successor to the
individuals.

Loading sites/woods site/project area: A place where any product or material
(including but not limited to logs, firewood, slash, soil, rock, poles, posts, etc.)
is placed in or upon a truck or other vehicle.

Low hazard area: Means any area where the responsible agency representative
(WDNR, ORF, BIA, BLM) determines the combination of elements reduces the
probability of fire starting and/or spreading.

Tractor/skidder operations: include a harvesting operation, or portion of a
harvesting operation, where tractors, skidders, or other harvesting equipment
capable of constructing fireline, are actively yarding forest products and can
quickly reach and effectively attack a fire start.

Waivers, written in advance, may be used for any and all activities. Activities
for which waivers may be issued include, but are not limited to:

a. mechanized loading and hauling;
b. road maintenance such as sprinkling, graveling, grading and paving;
C. cable yarding using gravity systems or suspended lines and blocks, or

other yarding systems where extra prevention measures will
significantly reduce the risk of fire;

d. powers saws at loading sites or in felling and bucking where extra
prevention measures will significantly reduce the risk of fire;
e. maintenance of equipment (other than metal cutting and welding) or

improvements such as structures, fences and powerlines.

Such waiver, or substitute precautions will prescribe measures to be taken by
the Contractor to reduce the risk of ignition, and/or the spread of fire. The
Contracting officer shall consider site specific weather factors, fuel conditions,
and specific operations that result in less risk of fire ignition and/or spread than
contemplated when precaution level was predicted. Consideration shall also be
given to measures that reduce the precaution levels above. The Contractor shall
assure that all conditions of such waivers or substitute precautions are met.

Fire Protection and Suppression Plan
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The Contractor shall obtain the predicted Industrial Fire Precaution Level daily,
prior to the start of work, from the appropriate Ranger District headquarters. If
predictions made after 6:00 p.m., local time, are significantly different than the
original prediction, the Forest Service will inform the Contractor when changes in
restrictions or industrial precautions are made.

NOTE:The IFPL system does not apply on lands protected by ODF east of the
summit of the Cascades.

Where hauling involves transit through more than one shutdown/regulated
use area, the precaution level at the woods loading site shall govern the
level of haul restriction, unless otherwise prohibited by other than
industrial precaution level system.

8. Fire Tools

The Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool
box or compartment of sound construction with a hinged lid and hasp so arranged that the
box can be secured or sealed. The box shall be red and marked "Fire Tools" in letters one
inch high. It shall contain a minimum of:

a. 2 axes or Pulaskis with a 32-inch handle;
b. 3 adze eye hoes. one Pulaski may be substituted for 1 adze eye hoe;

c.  3long-handled, round point shovels, size o™ or larger.

9.  FEire Security

When the Industrial Fire Precautions Level is "I" or higher, unless a waiver is granted,
the Contractor shall designate a person who shall perform fire security services listed
below on the project area and vicinity. The designated person shall be capable of
operating the Contractor's communications and fire fighting equipment specified in the
contract, excluding helicopters, and of directing the activities of the Contractor's
personnel on forest fires. In lieu of having the designated person perform the required
supervisory duties, the Contractor may provide another person meeting the qualifications
stated above to direct the activities of Contractor's personnel and equipment during all
fire fighting activities.

Services described shall be for at least 1 hour from the time the Contractor's operations
are shut down. For the purposes of this provision, personnel servicing equipment, and
their vehicles, who are not engaged in cutting or welding metal are excluded.

Fire Protection and Suppression Plan
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Fire security services shall consist of moving throughout the operation area or areas
constantly looking, reporting, and taking suppression action on any fires detected. Where
possible, the designated person shall observe inaccessible portions of helicopter operating
areas from vantage points within or adjacent to project area.

10. Blasting

Whenever the Industrial Fire Precaution Level is "II" or greater, a fire security person
equipped with a long-handled, round point, No. "0" or larger, shovel, and a five-gallon
backpack pump can filled with water will stay at location of blast for I hour after blasting
is done. Blasting may be suspended by Forest service in writing, in an area of high rate of
spread and resistance to control.

Fuses shall not be used for blasting. Explosive cords shall not be used without written
permission of Forest Service, which may specify conditions under which such explosives
may be Used and precautions to be taken.

Fire Protection and Suppression Plan
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USDA Forest Service
Fire Protection and Suppression

Additional Fire Precautionary Measure 1 - Tank Truck

The Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during yarding,
loading, land clearing, right-of-way clearing, and mechanical treatment of slash. A tank truck or trailer will not be
required if powersaw falling and bucking is the only operation. Such tank truck or trailer shall be maintained in a
serviceable condition and located within 10 minutes, round trip, from each project area during fire period and

closed season.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per minute,
using a 1/4 inch nozzle tip, through a 50-foot length of rubber-lined hose. In addition, 500 feet of serviceable
fabric jacket rubber-lined hose of not less than 1 inch outside diameter, fitted with a nozzle capable of discharging
a straight stream of 1/4-inch diameter and a spray pattern shall be immediately available for use. The tank, pump,

and at least 250 feet of hose and nozzle shall be connected and ready for use at all times.

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement. A serviceable tow vehicle shall
be immediately available for attachment to the trailer and must meet the time requirements stated above. Such

truck or trailer shall be equipped to operate for a minimum of 8 hours.

Tank truck or trailer shall be available from the start of work to the end of the Fire Watch/Fire Security service.

Additional Fire Precautionary Measure 2 - Communications

The Contractor shall provide adequate two-way communication facilities to report a fire to
Forest Service within 15 minutes of detection. FCC Regulations prohibit commercial use of
Citizen Band (CB) radios. (CB's are not considered adequate two-way communications).

Such communications shall be operable during periods of operation of power-driven
equipment, including the time fire security is required.

Fire Protection and Suppression Plan
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USDA Forest Service - Region 6
FIRE PLAN

(For use with Forms R6-FS-6300-50,

R6-FS-6300-51, and R6-FS-6300-52)

Contractor Contract Number

Project Name Contract Performance Period

Contractor's Representative for Fire Matters

Telephone Number

Name Title Office Residence
Contracting Officer's Representative

Telephone Number
Name Title Office Residence

Fire Protection and Suppression Plan
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Forest Service Inspector(s)

Telephone Number
Name Title Office Residence

Action by Contractor

The Contractor shall take all reasonable and practical action to prevent and suppress fires in the
project area. The Contractor shall take suppression action immediately upon discovery of or
becoming aware of such fire.

Action by Forest Service

The Forest Service may counsel with the Contractor on suppression action and will, when
necessary, supplement the Contractor's efforts by furnishing personnel and equipment not
available to the Contractor. In the event that a fire is not suppressed by the Contractor and will
require appreciable reinforcements, the Forest Service may take over suppression of the fire and
may employ the Contractor's personnel and equipment.

Fire Protection and Suppression Plan
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Fire Prevention and Suppression

Predicted fire precautions class may be obtained from the following local sources:

The Contractor has employed or designated the following named individual(s) as fireguard,
whose duty is the detection and suppression of fires:

Telephone Number
Name Title Office Residence

Contractor will [ ], will not [ ], permit employees to smoke while in the project area. Open
fireswill [ ], will not [ ], be permitted by the Contractor. Although these activities may be
permitted by the Contractor, it is understood that neither shall be allowed without being
authorized in writing by the Contracting Officer's Representative.

Fire Protection and Suppression Plan
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Fires shall be reported to one of the following Forest Service employees:

Telephone Number
Name Title Office Residence

Fire Protection and Suppression Plan
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Contractor's Employees Possessing Special Fires Qualifications

Name Best Fire Other
Assignment Qualifications

Total number of employees who could perform firefighting duties

Description, Type Number
Make, Model, Size Units Location

Fire Protection and Suppression Plan
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Joint Preparation of this fire plan is acknowledged:

Contractor or Designated

Representative Contracting Officer's Representative

Date Date

Fire Protection and Suppression Plan
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